CONTRACT FOR

MAINTENANCE OF ROAD

(Based on Single Percentage Rate)



Section 1
Section 2
Section 3
Section 4
Section 5
Section 6

Section 7

CONTENTS

Description

Notice Inviting Tender
Instructions to Bidders (ITB) and Appendix to ITB
Qualification Information
Forms of E-Bank Guarantees, Letter of Acceptance (LoA) and Agreement
General Conditions of Contract (GCC) and Contract Data
Addendum to General Conditions of Contract

Road Maintenance Standards and Specifications for Road

Maintenance Works, Part-I and Part 11

Section 8

Section 9

Drawings and Schedule of Drawings

Financial Bid Form and Bill of Quantities

Page No.

11
31
41
49
77
80

85
87



SECTION -1

NOTICE INVITING

TENDER



SECTION -1
NOTICE INVITING
TENDER

Availability of bid documents from 14.05.2025 to 27.05.2025 up to 17:30 Hrs

Date of Pre-bid meeting - 19.05.2025 at 12:30 Hrs

Deadline for submission of original documents and bid 27.05.2025 up to 17:30 Hrs

Opening of technical bids 29.05.2025, at 12:30 Hrs

Opening of financial bids - Announced later Validity

of bids - 120 days from Bid due date

S/d
Executive Engineer,
National Highways,
Division Indore



NOTICE INVITING TENDER (NIT)
(Two Cover System)
TN.No._ 15/SAC/STMC/IND/2024-25 Date. 14.05.2025

1. The Executive Engineer, National Highways, Division Indore on behalf of the Ministry
of Road Transport & Highways hereby invites Single Percentage Rate Bids through e-tendering from
experienced firms/organizations for maintenance works and activities for the following sections of the
National Highways roads.

Sl Section Length Estimated Cost Bid Security| Contract
No. (km) (Excluding (Rs. Lakh) | Duration
GST) (Rs. Lakh) (month)

Maintenance work from km 83.79 to
km 137.69 km (Sarvardevla to Pal

1. psection) of NH -347C under Short 5399 688.51 6.89 12
Term Maintenance Contract in the Months
State of Madhya Pradesh

e-Tender Processing fee (Non-Refundable) Copy of online receipt paid through
BHARTHKOSH portal towards payment of cost of bid document of Rs.10,000/- (Rupees
ten thousand only) [RPAO (NH), Bhopal Code No. 002192 and SE, civil Bhopal Code No.
203945 Purpose of Sale of Tender document]. Rs.1800/- (Rs. One Thousand Eight
Hundred only) applicable on the sale of tender document and GST of Rs. 1800/- (Rs. One
Thousand Eight Hundred only) in Authority’s designated bank account are under:

Particular Details

Name of the Beneficiary [In the favors of 002192 Regional Pay & Accounts Office, DDO-
203945-SE, Civil, Bhopal

Name of the Bank CANARA BANK
Account No. 78553020000026
IFSC Code CNRBO0017855
2. The preliminary requirements (detailed requirements are given in the Bid Documents) of bidding

firm/contractor for above work are mentioned as under: -

Average Annual Turn-over during last 3 years Work of similar nature during last 5 years
Minimum Average Annual Turnover Single work of Rs. 344.26 lakh
Rs 688.51 lakh (estimated cost of work) (minimum 50% of estimated cost of work) or

Two similar works each of Rs. 240.98 lakh
(minimum 35% of estimated cost of work) or
Three similar works each of Rs. 172.13 lakh
(minimum 25% of estimated cost of work)




3. The Scope of Work includes the routine maintenance of all the assets and facilities existing
within Right of Way (ROW) on the above mentioned section including maintenance of Removal of rank
vegetation/weeds and undesirable vegetation from shoulders, Clearing slab/Box culverts and pipe
culverts, Clearing cleaning deepening and reshaping of road side unlined/kutcha drain, providing spot
reconditioning, reconstruction and re gravelling to repair specific erosion or other damages for restoring
the eroded area to originally constructed cross section on cuts and fills slopes/shoulders, White washing
trees, culverts, bridges, edge stone, guide stones, Black banding the trees, guide stones, bridges,
Providing and laying Tack coat and Bituminous concrete etc., and carrying out other works as specified
in the bid documents.

4. To participate in the bidding, it is mandatory for the Bidders to get registered their firm with e-
procurement portal https://eprocure.gov.in/eprocure/app to have user ID & password which has to be
obtained free of cost. Following may kindly be noted:

(a) Registration with e-procurement portal should be valid at least up to the date of submission of BID.
(b) BIDs can be submitted only during the validity of registration.

The Bidders shall update their project and other details on the portal on a regular basis and apply to
the tenders via the portal.

Bidders are also required to get registered their firm with Bidder Information Management System
(BIMS) Portal.

5. The complete Bid document can be viewed/downloaded from official portal of the CPPP website
(eprocure.gov.in/eprocure/app) and BIMS portal (bims.gov.in) from 14.05.2025 to 27.05.2025 (up to
17:30). The amendments / clarifications to the Bid Document, if any, will be hosted on the above
website.

6. Copy of online receipt paid through BHARTHKOSH portal towards payment of cost of bid document of
Rs.10,000/- (Rupees ten thousand only) [RPAO (NH), Bhopal Code No. 002192 and SE, civil Bhopal Code No.
203945 Purpose of Sale of Tender document]. Rs.1800/- (Rs. One Thousand Eight Hundred only) applicable on
the sale of tender document and GST od Rs. 1800/- (Rs. One Thousand Eight Hundred only) in Authority’s
designated bank account are under:

Particular Details

Name of the Beneficiary [In the favors of 002192 Regional Pay & Accounts Office, DDO-
203945-SE, Civil, Bhopal

Name of the Bank CANARA BANK
Account No. 78553020000026
IFSC Code CNRBO0017855
7. The Bid should be submitted online in the prescribed format given on the website. No other

mode of submission is acceptable.

8. The authorized signatory holding Power of Attorney shall only be the Digital Signatory. In
case authorized signatory holding Power of Attorney and Digital Signatory are not the same, the
bid shall be considered non-responsive.

9. The last date for online submission of the Bid is 27.05.2025 upto 17:30 Hrs (as mentioned on the e-



portal only) (“Bid Due Date”). Bidder must submit its Financial Bid and Technical Bid on CPPP e-
procurement within the above deadline. Bidder must also submit Technical Bid on BIMS Portal within the
specified deadline.

The bids would be opened on 29.05.2025 at 12:30 Hrs. online at the office of Executive Engineer National
Highways Division Indore, representatives of the bidders (maximum of two) who choose to attend, may attend
the online opening of the bids at- Executive Engineer National Highways Division Indore, on the date and time
as mentioned above. However, such representatives shall be allowed to attend the opening of the bids only if they
produce letter of authority on the letter head of the bidder, at the time of opening of bids as mentioned above.

10. The amount of Bid Security is Rs. 6.86 Lakhs. The Bid security in the form of demand draft will
not be accepted. The bidder is required to submit a “Bid Security” with this document.

11.  The period of validity of bid is 120 days from the deadline of submission of bid.

For any clarification, the office of the undersigned may be contacted.

Office of the

Executive Engineer,

PWD National Highways,

Old Palasia, Indore 452018
eepwdnhdivisionindore@gmail.com
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SECTION -2
INSTRUCTIONS TO BIDDERS (ITB)

TABLE OF CLAUSES
Clause | A. General Clause | D. Submission of bids
1. Scope of Bid 20. Deadline for Submission of Bids
21. Late Submission of Documents in Physical
Form
2. Source of Funds 22. Modification and Withdrawal of Bids
3. Eligible Bidders E. Bid Opening, Clarification of bids and
Evaluation
4. Qualification of the Bidder 23. Bid Opening, Clarification of Bids and
Evaluation
5. One Bid per Bidder 24, Process to be Confidential
6. Cost of Bidding 25. Contacting the Employer
7. Site Visit 26. Examination of Bids and
Determination of Responsiveness
B. Bidding Documents 27. Correction of Errors
8. Content of Bidding Documents 28. Evaluation and Comparison of Financial
Bids
9. Clarifications on Bidding Documents F. Award of Contract
10. Amendment of Bidding Documents 29. Award Criteria
C. Preparation of bids 30. Employer’s Right to Accept any Bid and to
Reject any or all Bids
11. Language of Bid 31. Notification of Award and Signing of
Agreement
12. Documents Comprising the Bid 32. Performance Security
13. Bid Prices 33. Advances
14. Currencies of Bid and Payment G. Corrupt or Fraudulent Practices
15. Bid Validity 34. Corrupt or Fraudulent Practices
16. Earnest Money/Bid H. Labour Laws and Fundamental breach
Security/Forfeiture/Debarment
17. Alternative Proposals by Bidders 35. Labour Laws and Regulations
18. Format and Signing of Bid 36. Fundamental Breach and other Obligations
19. Marking of Bids Appendix to ITB




A. GENERAL

1. Scope of bid

1.1 The Employer (as defined in the Appendix to ITB) invites Single
Percentage Rate bids through the process of e-tendering for works as described in these
documents and referred to as “the Works”. The name and identification number of the Works is
as defined in the Appendix to ITB.

1.2 The successful Bidder will be expected to complete the Works by the intended
Completion Date specified in the Contract Data.

1.3 Throughout these Bidding Documents, the terms “bid” and “tender” and their
derivatives (bidder/tenderer, bid/tender, bidding/tendering, etc.) are synonymous.

2. Source of Funds

2.1 The expenditure under this contract will be met by Ministry of Road Transport &
Highways.

3. Eligible bidders

3.1 This Invitation for Bids is open to all bidders meeting the qualification

requirements prescribed in Clause 4 of ITB.

3.2 Any entity which has been black listed or barred by the Central or any State
Government or any public sector undertaking, autonomous body or any authority under the
Central or State Government, from participating in any project, and the bar subsists as on the
date of Application shall not be eligible to submit the bid.

4. Qualification of the Bidder

4.1 All bidders shall furnish the following information and documents with their Bids in
Section-3, Qualification Information, unless otherwise stated in the Appendix to ITB.

a) Scanned copies of original documents defining the constitution or legal status, place

of registration, and principal place of business; scanned copy of written power of
attorney of the signatory of the Bid to commit the Bidder; and original copy of
Written Power of Attorney to be submitted in the envelope of physical form. (refer
Clause 12.2 of ITB).

b) Scanned copy of total monetary value of civil engineering construction and
maintenance works performed for each of the last three years;

c) Scanned copy of experience certificate in works of a similar nature and size for
each of the last five years with certificates from the concerned officer of the rank of
Executive Engineer or equivalent or higher;

d) Scanned copy of evidence of availability (either owned or leased or rented) of items
of construction and maintenance equipment named in Clause 4.3 B(b) (i).



4.2

Scanned copy of details of the technical personnel proposed to be employed for the
Contract having the qualifications defined in Clause 4.3 B (b) (ii).

Scanned copy of reports on the financial standing of the Bidder, and a certificate
from Chartered Accountant as a proof of turnover for the last three years;

Scanned copy of information regarding any litigation or arbitration during the last
five years in which the Bidder is involved, the parties concerned, the disputed
amount, and the present status;

Undertaking that the bidder is not affiliated to the firm or entity that has been hired
or employed by the Employer for preparation of bid documents or to supervise the
contract.

Bids from joint ventures/consortiums are not allowed.

43 A To qualify for award of the contract, each bidder in its name should have the

a)

following;-;-

achieved a minimum average annual financial turnover (in all classes of civil
engineering construction and maintenance works only) equal to the amount
indicated in NIT during last three years ending 31st March of the previous
financial year (2023-24, 2022-23,2021-22) duly certified by Chartered
Accountant..

satisfactorily completed (not less than 90% of contract value), as a prime contractor
or as a partner of JV for similar works during last five years ending last day of month
previous to the one in which bids are invited, either of the following:

three similar completed works costing not less than amount equal to Rs. 172.13 lakh each.

ii. two similar completed works costing not less than amount equal to Rs. 240.98 lakh each.

iii. one similar completed work costing not less than amount equal to Rs. 344.26 lakh.

iv. (the similar work constitutes construction/maintenance of roads)



The following escalation factors shall be used to bring the value of such completed works to
the level of current financial year:

Year Before Multiplying Factor
ONE...ooiiiiiiiiiciiit e 1.10
TWO e 1.21
TRICE ..o 1.33
FOUT ..o 1.46
FIVe .o 1.61

4.3 b (a) Each bidder must upload the scanned copies of following documents along with the

i)

i)

4.4

A:

submission of online bid:

An affidavit on a Stamp Paper, duly attested from the Notary Public, that the
information furnished with the bid documents is correct in all respects and

Such other certificates as defined in Section-3.

Failure to submit the certificates/documents as specified above shall make the bid
non-responsive.

Each bidder must demonstrate for this work:

evidence of availability (either owned or leased or rented) of the key
equipment for this work as stated in the Appendix to ITB.

availability of personnel with qualification and experience as stated in the
Appendix to ITB.

Bidders who meet the minimum qualification criteria will be qualified only if their
available bid capacity is more than the total bid value. The available bid capacity
will be calculated as under:

Available Bid capacity = (A* N* 2.5 - B)
Where.

Maximum value of civil engineering works executed in any one year during

the last three years (escalation factor as specified in this section shall be used to bring
the maximum value of civil engineering works to the level of current financial year i.e.,
2024-25 taking into account the completed as well as works in progress

N= Number of years prescribed for completion of the works for which bid is invited.

B= Value (escalation factor as specified in this section shall be used to bring the

value to the level of current financial year i.e., 2024-25 of existing commitments and

on-going works to be completed during the next One years (period of completion of the
works for which bid is invited)



4.5 Even though the bidders meet the above qualifying criteria, they are subject to be
disqualified if they have:

i) made misleading or false representations in the forms, statements, affidavits and
attachments submitted in proof of the qualification requirements; and/or

ii)  record of poor performance such as abandoning the works, not properly completing
the contract, inordinate delays in completion, litigation history, or financial failures
etc. or debarring from work etc.

5. One bid per bidder

5.1 Each Bidder shall submit only one Bid for the Works. A Bidder who submits more than
one Bid will cause such bids to be disqualified.

6. Cost of bidding

6.1 The Bidder shall bear all costs associated with the preparation and submission of his Bid,
and the Employer will, in no case, be responsible or liable for those costs.

7. Site Visit

71 The Bidder, at his own cost, responsibility and risk, is encouraged to wvisit,
examine and familiarise himself with the Site of Works and its surroundings including source of
earth, water, road aggregates, availability of labour etc. and obtain all information that may be
necessary for preparing the Bid and entering into a contract for undertaking the maintenance
Works. The costs of visiting the site shall be at the Bidder’s own expense. For this purpose, he
may contact the person whose contact details are given in the Appendix to ITB.



B. BIDDING DOCUMENTS

8. Content of Bidding Documents

8.1 The set of bidding documents comprises the documents listed below and addenda
(if any) issued in accordance with Clause 10:

Section 1: Notice Inviting Tender
Section 2: Instructions to Bidders (ITB) and Appendix to ITB
Section 3: Qualification Information

Section 4: Forms of E-Bank Guarantee, Letter of Acceptance (LOA) and Agreement

Section 5: General Conditions of Contract and Contract Data
Section 6: Addendum to General Conditions of Contract
Section 7: Road Maintenance Standards and Specifications for Road Maintenance Work,

Part-I and Part-11
Section 8: Drawings and Schedule of Drawings Section
9: Financial bid form and Bill of Quantities

8.2 The bidder is expected to examine carefully all instructions, conditions of
contract, contract data, forms, scope, road maintenance Standards and Specifications, bill of
quantities, etc. in the Bid Documents. Failure to comply with the requirements of Bid Documents
shall be at the bidder’s own risk. Pursuant to Clause 26 hereof, Bids, which are not substantially
responsive to the requirements of the Bid Documents, shall be rejected.

9. Clarifications on Bid Documents

9.1 A prospective Bidder requiring any clarification on the Bid Documents may notify the
Employer in writing or through e-tender portal at the Employer’s address indicated in the notice
inviting Tender. The Employer will respond to any such request for clarification received
earlier than 10 days prior to the deadline for submission of Bids. Copies of the Employer’s
response will be hosted on website including a description of the queries but without identifying
its source.

9.2 Pre-Bid Meeting

9.2.1 The Bidder’s authorised representative is invited to attend a pre-bid meeting, if it is
indicated in the Appendix to ITB. The purpose of the pre-bid meeting will be to clarify issues
and to answer questions on any matter that may be raised at that stage.

9.2.2 The bidder is requested to submit any questions in writing so as to reach the
Employer not later than one week before the meeting.



9.2.3 Minutes of the meeting, including the text of the questions raised (without
identifying the source of the enquiry) and the responses given will be posted without delay on
website. Any modifications of the bid documents listed in Clause 8.1, which may become
necessary as a result of the pre-bid meeting or which are required in the opinion of the Employer
shall be made by the Employer exclusively through the issue of an Addendum pursuant to
Clause 10 and not through the minutes of the pre-bid meeting.

9.2.4 Non-attendance at the pre-bid meeting will not be a cause for disqualification of a bidder.

10. Amendment of Bidding Documents

10.1 Before the deadline for submission of bids, the Employer may modify the Bidding
Documents by issuing addenda.

10.2 Any addendum thus issued shall be part of the Bidding Documents and shall be
hosted on e-tendering portal. Bidders are advised to keep themselves updated of all the addenda
issued on e-tendering portal by daily checking the e-tendering portal and the Employer does not
assume any responsibility in case the bidder fails to do so and does not take any action, if
required, with respect to any relevant addendum.

10.3 To give prospective bidders reasonable time to take an addendum into account in
preparing their bids, the Employer shall extend, as necessary, the deadline for submission of
bids, in accordance with Clause 20.3.



C. PREPARATION OF BIDS

11. Language of Bid
11.1 All documents relating to the Bid shall be in English.
12. Documents Comprising the bid

12.1 The e-bid submitted by the bidder shall be in two separate parts namely Part-1 and PartIl.

Part-I shall be named Technical Bid and shall comprise of information submitted in Section-
3. Part-II shall be named Financial Bid and shall comprise of Bill of Quantities—BHne-t+te-3-

12.2  Documents to be submitted in physical form must be delivered by 17:30 Hrs on Bid Due
Date 28.05.2025.

Though, the scanned copies of following documents is required to be uploaded during

submission of e-bid on the e-tendering portal and BIMS Portal, as per Clause 12.1 above,

however, following original documents in physical form shall be submitted in a sealed envelope

on or before the Bid Due Date and before the time of submission as specified in NIT at the

address indicated in Clause 20, duly super scribed “Name of Work, Bid Due Date and time”.

Name and address of the bidder should also be indicated on the envelope.

i) Copy of Acknowledgement for Tender Submission and Bid Security

i)  Bid Document Fee (receipt of Bharath kosh and GST)

i)  Deleted

iv)  Written Power of Attorney of the signatory (whose digital signature certificate is used
during e-tender submission) of the bidder to commit the Bid.

v)  Affidavit duly notarized (as per the format provided in Section-3)

12.3 The following documents, which are not submitted with the bid, will be deemed to be
part of the bid.

i) Notice Inviting Tender

ii) Instructions to the Bidders and Appendix to ITB

iii) General Conditions of Contract and Contract Data

iv) Addendum to General Conditions of Contract

V) Road Maintenance Standards and Specifications for Road Maintenance Works,
Part-I and Part-II
vi) Drawings and Schedule of Drawings



13. Bid Prices

13.1 The Contract shall be for the whole works, as described in Clause 1.1 based on the
Bill of Quantities—B#Hne—te-3 submitted by the Bidder.

13.2 The Bidder shall quote single percentage rate above/below the BOQ/scheduled rates on
appropriate format enclosed as part of tender document on e-tender portal of CPPP
[https://eprocure.gov.in/eprocure/app].

13.3 All duties, taxes, excluding GST, royalties and other levies payable by the Contractor
under the Contract, or for any other cause, shall be included in the rates, prices, and total bid
price submitted by the Bidder.

13.4 The rates and prices quoted by the Bidder shall be fixed for the duration of the
Contract and shall not be subject to adjustment on any account during the performance of
contract.

14. Currencies of bid and Payment

All payments shall be made in Indian Rupees.

15. Bid Validity

15.1 Bids shall remain valid for a period of 120 days after the deadline date for bid submission
specified in Clause 20.A bid valid for a shorter period shall be rejected by the Employer as
nonresponsive.

15.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer may
request that the Bidders may extend the period of validity for a specified additional period. The
request and the Bidders’ responses shall be made in writing. A Bidder may refuse the request
without forfeiting his bid security. A Bidder agreeing to the request will not be required or
permitted to modify his bid, but will be required to extend the validity of his bid security for a
period of the extension, and in compliance with Clause.

16. Bid Security

16.1 The Bidder shall furnish, as part of his Bid, a Bid security in the amount as shown in
column 4 of the table of NIT for this particular work. This bid security shall be in favour of
Executive Engineer National Highways Division Indore as named in Appendix and may be in one
of the following forms.

a. Receipt in challan of cash deposit in the Govt. Treasury in India.

b. Deposit — at — call Receipt from any scheduled Indian Bank or a foreign Bank located
in India and approved by the Reserve Bank of India.

C. Indian Post Office / National Savings Certificate duly endorsed by the competent postal
authority in India.

d. E-guarantee ( In Case, it is not possible to furnish the Bid Security in the form of e-e-

Bank Guarantee, physical BG will also be accepted) from any scheduled Indian Bank, in the
format given in section 4.



e. Fixed Deposit Receipt, a certified cheque or an irrevocable letter of credit, issued by any
Scheduled Indian Bank or a foreign Bank approved by the Reserve Bank of India.

16.2. E-E-Bank Guarantee (In Case, it is not possible to furnish the Bid Security in the form of
e-e-Bank Guarantee, physical BG will also be accepted) (and other instruments having fixed
validity) issued as surety for the bid shall be valid for 45 days beyond the validity of the bid.

16.3. Any bid not accompanied by an acceptable Bid Security and not secured as indicated in
Sub — Clause 16.1 and 16.2 above shall be rejected by the Employer as non- responsive.

16.4 The Bid Security of unsuccessful bidders will be returned within 28 days of the end of
the bid validity period specified in Sub Clause — 15.1

16.5 The Bid security of the successful bidder will be discharged when the bidder has signed
the Agreement and furnished the required Performance Security.

16.6 The Bid Security may be forfeited in all respects.

a) If the Bidder withdraws the Bid after Bid opening during the period of Bid Validity
b) If the Bidder does not accept the correction of the Bid Price, pursuant to Clause 27; or.
c) in the case of a successful Bidder, if the Bidder fails within the specified time limit to
(1) sign the Agreement; or
(1)  furnish the required Performance Security

17. Alternative Proposals by Bidders

17.1 Bidder shall submit offers that fully comply with the requirement of the Bidding
Documents. Conditional offer or alternate offer will not be considered further in the process of
evaluation and such a bid will be declared non-responsive.

18. Format and Signing of Bid

18.1 The Bidder shall submit e-bid comprising the documents as described in Clause 12 of
the ITB.

18.2 The documents to be submitted in the physical form along with the documents
specified in 12.2 shall be typed or written in ink and shall be signed by a person duly authorized
to sign on behalf of the Bidder. All the pages of the documents as mentioned here shall be signed
by the person/persons signing the Bid. Documents as mentioned here shall contain no
overwriting, alterations or additions, except those to comply with instructions, issued by the
Employer or as necessary to correct errors made by the Bidder, in which case such corrections
shall be made by scoring out the cancelled portion, writing the correction and signing and dating
it along with the stamp by the person or persons signing the Bid



D. SUBMISSION OF BIDS

19. Marking of Bids

19.1 The documents to be submitted in physical form as per Clause 12.2 of ITB shall be
submitted in a sealed Envelope super scribed as “Documents in Physical Form™ at the top left
corner.

In case of any discrepancy between documents submitted online and documents submitted in the
physical form, the documents submitted in physical form shall prevail over the documents
submitted through online process.

20. Deadline for Submission of bids

20.1 The Bidder shall ensure that the complete e-Bid is uploaded on the e-tender portal
(CPPP) and technical bid in BIMS portal on or before the Bid Due Date and before the time
specified in NIT/e-portal. The Bidder is further required to submit Documents in Physical Form
on or before the Bid Due Date and before the time of submission as specified in NIT, at the
following address:

1. O/o Executive Engineer, National Highways,

PWD National Highways, Old Palasia, Indore
2. Chief Engineer (NH) NH Zone MPPWD,
Nirman Bhawan, Arera Hills Bhopal 462011

In the event of the specified date for the submission of Documents in Physical Form being
declared a holiday for the Employer, the same will be received up to the specified time on the
next working day.

20.2 The Employer assumes no responsibility for inability of a bidder to submit bids
through the Employer’s e-tendering portal on account of delay in submission at bidder’s end.
Bidders shall ensure that they submit the bid well before the “Bid Due Date and Time of Bid-
Submission”. The Employer shall not be responsible if bidder is not able to submit the bid on
account of failure in network/internet connection or any other reason whatsoever.

20.3 The Employer may extend the deadline for submission of bids by issuing an amendment in
accordance with Clause 10, in which case all rights and obligations of the Employer and the
bidders previously subject to the original deadline will then be subject to the new deadline.

21. Late Submission of Documents in Physical Form:

21.1 Any document in physical form if received by the Employer after the deadline prescribed
in Clause 20 will be returned unopened to the Bidder and also the e-bid submitted by such
Bidder shall not be considered.



22. Modification and Withdrawal of Bids

22.1 Bidders may modify or withdraw their e-bids as directed on the e-tendering portal, before
the Bid Due Date and time as prescribed in Clause 20.

22.2 No bid may be modified after the deadline for online submission of bids.

22.3 Withdrawal or modification of a Bid between the deadline for submission of bids and
the expiration of the original period of bid validity specified in Clause 15.1 or as extended
pursuant to Clause 15.2 shall result in the forfeiture of the Bid Security pursuant to Clause 16.

22.4 Bidders may modify the prices of their bids before deadline of online submission of bid.

22.5 No Late and delayed bids after Bid Due Date and time shall be permitted in e- tendering
portal System. Time being displayed one-Tendering Portal shall be final and binding on bidders
and bids have to be submitted by bidders considering this time only and not the time as per their
location/country.



E. BID OPENING, CLARIFICATION OF BIDS
AND EVALUATION

23. Bid Opening, Clarification of Bids and Evaluation

23.1 Bid opening shall be carried out in two stages. Firstly, Part-I ‘Technical Bid’ of all the
Bidders received (except those received late) shall be opened on the date and time mentioned in
Notice Inviting Tender (NIT). Part-II" Financial Bid’ of those bidders whose technical bid has
been determined to be substantially responsive shall be opened on a subsequent date through
online process of e-tendering, which will be notified to such bidders.

The Employer will open the “Technical Bid” of all the Bids received (except those received late),
in the presence of the Bidders/Bidders’ representatives who choose to attend at the time, date and
place specified in the NIT. In the event of the specified date for the submission of bids being
declared a holiday for the Employer, the Bids will be opened at the appointed time and location
on the next working day.

23.2 In all cases, the Details of Bid Securing, forms and validity shall be announced. Thereafter,
the Employer at the opening as the Employer may consider appropriate, will announce the
Bidders’ names and such other details.

23.3 The Employer will prepare minutes of the Bid opening, including the information disclosed
to those present in accordance with this Clause 23.

23.4 The bids accompanied with valid Bid Securing, bid document fee, Fenderproecessing
fee will be taken up for evaluation with respect to the Qualification Information and other
information furnished in Part I of the bid pursuant to Clause 12.1.

As soon as possible, the Evaluation Committee will finalize the list of responsive bidders whose
financial bids are eligible for consideration. However, to assist in the examination, evaluation of
technical bids, the Employer may at his discretion, ask any bidder for clarification of his bid,
however, no additional documents in support of clarification will be entertained.

23.5 The Employer shall inform the bidders about the result of technical evaluation by
uploading on the web portal giving 7 days time for objections, if any, from the bidders. The
Employer shall finalise the evaluation of technical bids after due consideration of objections
received and intimate the bidders, whose Technical Bids are found responsive, of the date, time
and place of opening of the Financial Bids. The Bidders so informed, or their representative, may
attend the event of opening of Financial Bids.



23.6 At the time of the opening of the ‘Financial Bid’, the names of the bidders whose bids were
found responsive in accordance with Clause 23.5 will be announced. The financial bids of only
these bidders will be opened. The responsive bidders’ names, the Bid prices, the total amount of
each bid, pursuant to Clause 22 and such other details as the Employer may consider appropriate
will be announced by the Employer at the time of bid opening.

23.7 The Employer shall prepare the minutes of the opening of the Financial Bids.

24. Process to be Confidential

24.1 Information relating to the examination, clarification, evaluation, and comparison of bids
and recommendations for the award of a contract shall not be disclosed to bidders or any other
person not officially concerned with such process until the award to the successful Bidder has
been announced. Any attempt by a Bidder to influence the Employer’s processing of bids or
award decisions may result in the rejection of his Bid

25. Contacting the Employer

25.1 Any effort by the Bidder to influence the Employer in the Employer’s bid evaluation, bid
comparison or contract award decisions may result in the rejection of the Bidders’ bid.

26. Examination of Bids and Determination of Responsiveness

26.1 During the detailed evaluation of “Technical Bids”, the Employer will determine
whether each Bid

(a) meets the eligibility criteria defined in Clauses 3 and 4;

(b) contains the required documents in physical form and the documents uploaded by the bidder
are in order; and

(c) is substantially responsive to the requirements of the Bidding Documents. During the detailed
evaluation of the “Financial Bids”, the responsiveness of the Bids will be further determined
with respect to the remaining bid conditions, i.e., bill of quantities, Specifications and drawings
etc.

27. Correction of Errors

27.1 Financial Bids determined to be substantially responsive will be checked by the Employer
for any arithmetic errors. Errors will be corrected by the Employer as follows:

a) Where there is a discrepancy between the rates in figures and words, the rates in words
will govern; and

27.2 The amount stated in the Financial Bid will be corrected as per Clause 27.1 and shall be
binding upon the Bidder. If the Bidder does not accept the corrected amount, the Bid shall
be rejected and action shall be taken in accordance with the Terms of Bid Securing.



28. Evaluation and Comparison of Financial Bids

28.1 The Employer will evaluate and compare only the bids determined to be substantially
responsive in accordance with Clause 26.

28.2 If the Bid of the successful Bidder is seriously unbalanced in relation to the Employer’s
estimate of the cost of work to be performed under the contract, the Employer may require the
Bidder to produce detailed price analyses for any or all items of the Bill of Quantities, to demonstrate
the internal consistency of those prices with the construction methods and schedule proposed. If,
after evaluation of the price analyses, the Employer determines that the bidder has substantially
failed to demonstrate its capability to deliver the contract at the offered price, the Employer may
reject the bid/proposal.



F. AWARD OF CONTRACT
29. Award Criteria

29.1 Subject to Clause 31, the Employer will award the Contract to the Bidder whose Bid has
been determined to be substantially responsive according to the bidding documents and who has
offered the lowest evaluated Bid price.

30. Employer’s Right to Accept any Bid and to Reject any or all Bids

30.1 Notwithstanding Clause 29, the Employer reserves the right to accept or reject any Bid,
and to cancel the bidding process and reject all bids, at any time prior to the award of Contract,
without thereby incurring any liability to the affected Bidder or bidders or any obligation to
inform the affected Bidder or bidders of the grounds for the Employer’s action.

31. Notification of Award and Signing of Agreement.

31.1 The Bidder whose Bid has been accepted will be notified of the award by the
Employer prior to expiration of the Bid validity period by e-mail or facsimile confirmed by
registered letter. This letter (hereinafter and in the Part I General Conditions of Contract called
the “Letter of Acceptance”) will state the sum that the Employer will pay to the Contractor in
consideration of the execution, completion and maintenance of the Works, and of routine
maintenance of roads by the Contractor as prescribed by the Contract (hereinafter and in the
Contract called the “Contract Price”).

31.2 The notification of award will constitute the formation of the Contract, subject only to the
furnishing of a performance security in accordance with the provisions of Clause 32.

31.3 The Agreement will incorporate all agreements between the Employer and the successful
Bidder. It will be signed by the Employer and the successful Bidder after the performance
security is furnished.

31.4 Upon furnishing of the Performance Security by the successful Bidder, the
Employer will promptly notify the other Bidders that their Bids have been unsuccessful.

32, Performance Security

32.1 Within 10 (ten) days of receipt of Letter of Acceptance, the selected Bidder shall furnish to the
Employer an irrevocable and unconditional guarantee from a Bank in the form set forth in Section 4
(Form of E - E-Bank Guarantee for Performance Security) ( In Case, it is not possible to furnish the
Bid Security in the form of e-e-Bank Guarantee, physical BG will also be accepted) for an
amount equal to 3% (Three percent ) of the Bid Price and unconditional e-E-Bank Guarantee from a
Bank or physical e-Bank Guarantee in the format given at Annex-II of section 4 towards an Additional
Performance Security (the “Additional Performance Security””) for an amount calculated as under.

(i) If the Bid Price offered by the Selected Bidder is lower than 20% of the estimated project
cost/cost put to tender, the Additional Performance Security shall be calculated @20% of the
difference in the (i) Estimated Project Cost (as mentioned in RFP) — 20% of the Estimated
Project Cost and (ii) the Bid Price offered by the selected Bidder.

(i) Maximum limit of Additional Performance Security shall be limited to 3% of the Bid Price
offered by the Selected Bidder.



(iii) The Additional Performance Security shall be treated as part of the Performance Security.

B. The acceptance of the guarantees shall also be subject to the conditions that the capital
adequacy of the Bank shall not be less than the latest norms prescribed by RBI.

C. The e-Bank Guarantee issued by a Cooperative Bank shall not be accepted.

The E-e-Bank Guarantee (In Case, it is not possible to furnish the Bid Security and
Performance Security in the form of e-e-Bank Guarantee, physical BG will also be
accepted) issued by a Cooperative Bank shall not be accepted.

32.2 The Performance Security shall be valid until 60 (sixty) days after the Defects Liability Period.

32.3 For avoidance of any doubt, in case of failure of submission of Performance Security with in
the stipulated time period, the award shall be deemed to be cancelled/ withdrawn. There upon
all rights, privileges, claims and entitlements of the Contract or under or arising out of the Award
shall be deemed to have been waived by, and to have ceased with the concurrence of the Contractor,
and the Award shall be deemed to have been withdrawn by the Employer.

32.4 The agreement will be executed within10 days of receipt of Performance Security.

32.5 Notwithstanding anything to the contrary contained in this RFP, Performance
Security for an amount equal to 3% (three percent) of the Bid Price shall be applicable for all tenders
/ contracts issued till 31.12.2021,in accordance with DoE’sOMNo.F.9/4/2020- PPD dated
30.12.2021. Rate of Performance Security to be adopted for Contracts finalized upto 31.03.2023 shall
be governed by applicable policies at the period.

33. Advances

33.1 The Employer will provide Mobilization Advance as provided in Part I General Conditions
of Contract.



G. CORRUPT OR FRAUDULENT PRACTICES

34. Corrupt or Fraudulent Practices

34.1 The bidders and their respective officers, employees, agents and advisers shall observe the
highest standard of ethics during the bidding process. Notwithstanding anything to the contrary
contained herein, the Employer may reject any bid without being liable in any manner
whatsoever to the bidder if it determines that the bidder has, directly or indirectly or through an
agent, engaged in corrupt practice, fraudulent practice, coercive practice, undesirable practice or
restrictive practice in the bidding process.

34.2 Without prejudice to the rights of the Employer under Clause 34.1 hereinabove, if any
bidder is found by the Employer to have directly or indirectly or through an agent, engaged or
indulged in any corrupt practice, fraudulent practice, coercive practice, undesirable practice or
restrictive practice during the bidding process, such bidder shall not be eligible to participate in
any tender issued by the Employer during a period of 2 (two) years from the date such bidder is
found by the Employer to have directly or indirectly or through an agent, engaged or indulged in
any corrupt practice, fraudulent practice, coercive practice, undesirable practice or restrictive
practice, as the case may be.

34.3 For the purposes of this Clause 34, the following terms shall have the meaning hereinafter
respectively assigned to them:

a) “corrupt practice” means the offering, giving, receiving, or soliciting, directly or
indirectly, of anything of value to influence the actions of any person connected with
the bidding process (for avoidance of doubt, offering of employment to, or
employing, or engaging in any manner whatsoever, directly or indirectly, any official
of the Employer who is or has been associated in any manner, directly or indirectly,
with the bidding process or has dealt with matters concerning the Contract or arising
therefrom, before or after the execution thereof, at any time prior to the expiry of one
year from the date such official resigns or retires from or otherwise ceases to be in
the service of the Employer, shall be deemed to constitute influencing the actions of a
person connected with the bidding process); engaging in any manner

whatsoever, whether during the bidding process or after the award or after the
execution of the Contract, as the case may be, any person in respect of any matter
relating to the Works, who at any time has been or is a legal, financial or technical
adviser of the Employer in relation to any matter concerning the Works;



3s.

“fraudulent practice” means a misrepresentation or omission of facts or suppression
of facts or disclosure of incomplete facts, in order to influence the bidding process;
“coercive practice” means impairing or harming or threatening to impair or harm,
directly or indirectly, any person or property to influence any person’s participation
or action in the bidding process;

“undesirable practice” means establishing contact with any person connected with or
employed or engaged by the Employer with the objective of canvassing, lobbying or
in any manner influencing or attempting to influence the bidding process; and
“restrictive practice” means forming a cartel or arriving at any understanding or
arrangement among bidders with the objective of restricting or manipulating a full
and fair competition in the bidding process.

The Employer requires the Bidder/Contractor to strictly observe the laws against
fraud and corruption enforced in India, namely Prevention of Corruption Act, 1988.

H. LABOUR LAWS AND FUNDAMENTAL BREACH

Labour Laws and Regulations

35.1 The Bidders shall be aware of the provisions of various Labour Laws, Regulations and
Welfare Measures applicable for Construction Workers in India, and other obligations stated
in the Conditions of Contract.

36.

Fundamental breach and other obligations

36.1 The Bidders shall be aware of the provisions of Fundamental Breach and other obligations
stated in the Conditions of Contract.



Appendix to ITB

[THE EMPLOYER SHOULD COMPLETE THIS APPENDIX BEFORE
ISSUING THE BID DOCUMENTS]

ITB Clause Reference
1.1)  The Employer is [Ministry of Road Transport & Highways through the]

1.1) Name and identification number of Works is [Maintenance work from km 83.79 to
km 137.69 km (Sarvardevla to Pal section) of NH -347C under Short Term Maintenance
Contract in the State of Madhya Pradesh] [(4.3.B(b)(i) ]

The key equipment to be deployed on contract work.

SI No Name of the Equipment Quantity

(For bituminous pavement and earthwork)

1. Static Roller (8/10 T) 1
2. Small Roller/Compactor 1
3. Bitumen/emulsion sprayer 1
4. Mechanical Broom (1250 sqm per hour) 1
5. Air compressor 2
6. Grader/Backhoe loader 1
7. Water Tanker 2
8. Dewatering Pumps 2
9. Tipper/dumper Truck 2
10. Mini hot mix plant (6/10 T/Hr capacity) 1

with indirect heating arrangements

Note: (**)- Equipment to be included if periodic renewal is also included in the contract.



(For Concrete pavement)

(For culverts, bridges and structures)

Other equipment

Note: The bidder must upload scanned copy of the documentary evidence in support of his owning/
leased/rented of the above equipments. In case the bidder proposes to hire or take the above
equipment on lease, he should, along with the lease/rent agreement, attach the proof of ownership
of this equipment with the company/entity from whom the equipment are proposed to be hired on
lease/rent. Any conditional evidence of deployment of above equipment or inadequate proof as
required for any of the equipment shall make the bid non-responsive and financial bid shall not
be opened.



[4.3 b (b) (ii))] The Number of Technical Personnel, Qualifications and Experience will be as

follows:
S. Personnel Qualification Particular Experie | No. of
No. (minimum requirement) Persons
1 | Project Manager Degree in Civil Engineering 5 years as Project Manager 1
on Highway, Bridge
construction / Maintenance
works
2 | Site Engineer-cum Degree in Civil 4 years on High 1
Surveyor Engineer cum Engineeringi Construction/Maintenance
Material Engineer works
3 | Incident cum Road Graduate from 3 years on High 1
Property Manager cum  [a recognized University Property Management and
Route Operation Manager Maintenance
4 | Road Safety Auditor Road Safety Audit 5 years experience 3 days in
Certificate from every 3
appropriate approved months
Govt. agency

Note: The signed CVs must be uploaded along with the bid.. Non-compliance of the above or
nonfurnishing of the CV as above or conditional deployment of any of the above personnel or
proposal to employ lesser number of personnel than above shall make the bid non-responsive and
financial bid shall not be opened.

[9.2.1] - Pre-bid meeting shall be held on 19.05.2025 at 12:30 Hrs.




SECTION -3
QUALIFICATION

INFORMATION



SECTION -3 QUALIFICATION INFORMATION

The information to be filled in by the Bidder in this section and documents submitted in physical form
will be used for the purposes of post qualification as provided for in Clause 4 of the Instructions to
Bidders. This information will not be incorporated in the Contract.



QUALIFICATION INFORMATION

1. For Individual Bidders
1.1a) Year of Constitution
b) Legal status of Bidder (Proprietorship/Partnership or Pvt. Ltd. firm)

[Upload scanned copy of original]

¢)  Place of registration:

d) Principal place of business:

1.2 Power of Attorney of signatory of Bid / Upload scanned copy and also supply
Original copy in envelope of physical form]]

1.3 Total value of Civil Engineering construction and/or maintenance works

performed in the last three years (in Rs. Lakh).
Refer ITB Clause 4.4 A (a)
(Upload scanned copies of certificate from Chartered Accountant and also supply original certificate from
Chartered Accountant)

Year Total value of work performed (Rs. Lac)

2023-24 ---------
2022-23 ---------
2021-22 ---------



1.4 (a) Work performed as prime contractor/JV partner provided further that all other qualification

criteria are satisfied (in the same name) of a similar nature during the last five years as per ITB Clause
4.3A(b).

Project | Name of Description | Value of Date of | Stipulated Actual Remarks
Name the of work Contract issue of | period of date of explaining
Employer* (Rs. in work completion completion* | reasons for
Lac) order delay in
work
Completed

* Upload certificate(s) from the Employer (to be given by an officer not below the rank of Executive Engineer or
equivalent or higher and also supply original or certified copy in physical form envelope)

Note: In case of sub-contractor—a certificate from the Executive Engineer or equivalent of the Prime
Employer should be obtained from whom an approval for subcontractor has been obtained.



1.4 (b) Information on Bid Capacity (works for which bids have been submitted and accepted and
works which are yet to be completed) as on the date 7 days before the last date for bid submission (as
per Clause 4.4 of the ITB).

(i) Existing commitments and on-going works (B)
Description | Place |Contract | Name & | Value off Stipulated | Value of |Escalation | Anticipated| Escalated
ofwork | & No. Address Contract | Period of works* factor date of | value of
State of (Rs Cr) | Completion| remaining completion | remaining
Employer to be work during
completed completion
(Rs Cr) period of
work for
which bids
are invited
1 2 3 4 5 6 7 8 9 10

* Upload certificate (s) from the Engineer(s)-in-Charge of the rank of Executive Engineer or equivalent &also supply
original or certified copy of certificate in physical form envelope.

(i)

Details of works for which bid submitted and accepted (i.e. where contract signing is

pending)
Description Place & Name & Date of issue of] Value given Stipulated Value of work
of works State Address of Letter of | in period for during completion
Employer Acceptance LOA completion period of
(LOA) * work for which bids
are
invited
1 2 3 4 5 6 7

* Upload copy of LOA

(iii)

Bid Capacity (Bidder shall calculate, mention his bid capacity and enclose the
supporting calculation)

A = Rs.. lakh (enclose the details)
N = . years
B = RS lakh (enclose the details)
available bid capacity = AxNx25-B
= RS .o, lakhs



1.5 Availability of Key Equipment essential for carrying out the Works [Ref. Clause
4.3(b) (b) (i)]. The Bidder should list all the information requested below.

Item of Requirement Availability Proposals Page No of the
Equipment proof attached
No. Capacity Owned/Leased Age/
rented Condition

Note: The bidder must upload the documentary evidence in support of his owning/leased/rented of the
above equipment. In case the bidder proposes to hire or take the above equipment on lease, he
should, along with the lease/rent agreement, attach the proof of ownership of these equipments with
the company/entity from whom the equipment are proposed to be hired on lease/rent. Any
conditional evidence of deployment of above equipment or inadequate proof as required for any of
the equipment shall make the bid non-responsive and financial bid shall not be opened.

1.6 Qualification and Experience of Key Personnel required for administration and
execution of the Contract [Ref. Clause 4.3 (b) (b) (ii)]. upload biographical data
for technical personnel (Refer also to Clause. 4.1 (e) of Instructions to bidders).

(Refer also to Sub Clause 9.1 of the General Conditions of Contract).

Position Name Qualification Total Professional Experience in the
Experience (Years) proposed position
(Years)

Note : The signed CVs of the Technical Personnel must be uploaded along with the bid. Noncompliance of
the above or non-furnishing of the CV as above or conditional deployment of any of the above
personnel or proposal to employ lesser number of personnel than above shall make the bid non-
responsive and financial bid shall not be opened.

1.7 Information on litigation history in which the Bidder is involved.
Other Party Employer Cause of Amount involved Remarks showing
Dispute (Rs lakh) Present Status




2. Bidders should upload the scanned copy of the following affidavits/undertakings as per formats
enclosed hereinafter and also send original copy of Affidavit/Undertakings: -

1) Affidavit (it should be on stamp paper attested by Notary Public) ii) Undertaking regarding
availability of minimum cash amounting to 25% of the value of work during implementation of the
Contract towards working capital.

iii) Undertaking that the Bids shall remain valid for the period specified in Clause 15.1.



AFFIDAVIT

1. I, the undersigned, do hereby certify that all the statements made in the enclosed attachments are
true and correct.

2. The undersigned also hereby certifies that neither our firm M/s
have abandoned any work in India nor any contract
awarded to us for such works have been rescinded, during last five years prior to the date of this bid.

3. The undersigned hereby Authorise(s) and request(s) any bank, person, firm or corporation to
furnish pertinent information deemed necessary and requested by the Employer to verify this statement
or regarding our competence and general reputation.

4. The undersigned understands and agrees that further qualifying information may be requested,
and agrees to furnish any such information at the request of the Employer and within the prescribed
time.

(Signed by an Authorised Representative of the Firm)

Name of the Representative

Name of Firm

Date

To be notarized by Notary



UNDERTAKING

L, the undersigned do hereby undertake that our firm M/s

shall maintain
availability of minimum cash amounting to 25% of the value of the work during implementation of the
Contract towards the working capital.

(Signed by an Authorised Representative of the Firm)

Name of the Representative

Name of Firm

Date



UNDERTAKING

I, the undersigned do hereby undertake that our firm M/s

agree to abide by this bid for a period of days after the date fixed for
receiving the same and it shall be binding on us and may be accepted at any time before the expiration of
that period.

(Signed by an Authorised Representative of the Firm)

Name of the Representative

Name of Firm

Date



SECTION-4

FORMS OF E-BANK GUARANTEES
LETTER OF ACCEPTANCE (LOA) AND AGREEMENT



SECTION-4 BID

SECURITY

(E-BANK GUARANTEE)
OF E-E-BANK GUARANTEE FOR

BID SECURITY

B.G. No. Dated:

1. In consideration of you, EXECUTIVE ENGINEER PWD NH DIVISION Indore, having its office at No..)
(hereinafter referred to as the “Authority”, which expression shall unless it be repugnant to the subject or context
thereof include its, successors and assigns) having agreed to receive the BID of ............cc.ccccne.. and having its
registered office at ........................... (and acting) (hereinafter referred to as the “Bidder” which
expression shall unless it be repugnant to the subject or context thereof include its/their executors,
administrators, successors and assigns), for the*** ** Project on Percentage basis (hereinafter referred
to as “the Project”) pursuant to the Document dated ............... issued in respect of the Project and
other related documents including without limitation the draft contract Agreement (hereinafter
collectively referred to as “Bidding Documents”), we (Name of the Bank) having our registered office at
..................... and one of its branches at................................ (hereinafter referred to as the “Bank”), at
the request of the Bidder, do hereby in terms of Clause 16, (ITB) of the Document, irrevocably,
unconditionally and without reservation guarantee the due and faithful fulfillment and compliance of the
terms and conditions of the Bidding Documents (including the RFP Document) by the said Bidder and
unconditionally and irrevocably undertake to pay forthwith to the Authority an amount of Rs. *** **
(Rupees *** ** only) (hereinafter referred to as the “Guarantee”) as our primary obligation without any
demur, reservation, recourse, contest or protest and without reference to the Bidder if the Bidder shall
fail to fulfill or comply with all or any of the terms and conditions contained in the said Bidding
Documents.

2. Any such written demand made by the Authority stating that the Bidder is in default of the due and faithful
fulfillment and compliance with the terms and conditions contained in the Bidding Documents shall be final,
conclusive and binding on the Bank.

3. We, the Bank, do hereby unconditionally undertake to pay the amounts due and payable under this Guarantee
without any demur, reservation, recourse, contest or protest and without any reference to the Bidder or any other
person and irrespective of whether the claim of the Authority is disputed by the Bidder or not, merely on the first
demand from the Authority stating that the amount claimed is due to the Authority by reason of failure of the
Bidder to fulfill and comply with the terms and conditions contained in the Bidding Documents including failure
of the said Bidder to keep its BID open during the BID validity period as set forth in the said Bidding Documents
for any reason whatsoever. Any such demand made on the Bank shall be conclusive as regards amount due and
payable by the Bank under this Guarantee. However, our liability under this Guarantee shall be restricted to an
amount not exceeding Rs. *** **(Rupees *** ** only).

4. This Guarantee shall be irrevocable and remain in full force for a period of 120 (one hundred and eighty) days
from the BID Due Date inclusive of a claim period of 60 (sixty) days or for such extended period as may be
mutually agreed between the Authority and the Bidder, and agreed to by the Bank, and shall continue to be
enforceable till all amounts under this Guarantee have been paid.

5. We, the Bank, further agree that the Authority shall be the sole judge to decide as to whether the Bidder is in
default of due and faithful fulfillment and compliance with the terms and conditions contained in the Bidding
Documents including, inter alia, the failure of the Bidder to keep its BID open during the BID validity period set
forth in the said Bidding Documents, and the decision of the Authority that the Bidder is in default as aforesaid
shall be final and binding on us, notwithstanding any differences between the Authority and the Bidder or any



dispute pending before any Court, Tribunal,
Arbitrator or any other Authority.

6. The Guarantee shall not be affected by any change in the constitution or winding up of the Bidder or the Bank or
any absorption, merger or amalgamation of the Bidder or the Bank with any other person.

7.1In order to give full effect to this Guarantee, the Authority shall be entitled to treat the Bank as the principal
debtor. The Authority shall have the fullest liberty without affecting in any way the liability of the Bank under this
Guarantee from time to time to vary any of the terms and conditions contained in the said Bidding Documents or
to extend time for submission of the BIDs or the BID validity period or the period for conveying acceptance of
Letter of Award by the Bidder or the period for fulfillment and compliance with all or any of the terms and
conditions contained in the said Bidding Documents by the said Bidder or to postpone for any time and from time
to time any of the powers exercisable by it against the said Bidder and either to enforce or forbear from enforcing
any of the terms and conditions contained in the said Bidding Documents or the securities available to the
Authority, and the Bank shall not be released from its liability under these presents by any exercise by the
Authority of the liberty with reference to the matters aforesaid or by reason of time being given to the said Bidder
or any other forbearance, act or omission on the part of the Authority or any indulgence by the Authority to the
said Bidder or by any change in the constitution of the Authority or its absorption, merger or amalgamation with
any other person or any other matter or thing whatsoever which under the law relating to sureties would but for
this provision have the effect of releasing the Bank from its such liability.

8. Any notice by way of request, demand or otherwise hereunder shall be sufficiently given or made if addressed to
the Bank and sent by courier or by registered mail to the Bank at the address set forth herein.

9. We undertake to make the payment on receipt of your notice of claim on us addressed to [name of Bank along with
branch address] and delivered at our above branch which shall be deemed to have been duly authorized to receive
the said notice of claim.

10. It shall not be necessary for the Authority to proceed against the said Bidder before proceeding against the Bank
and the guarantee herein contained shall be enforceable against the Bank, notwithstanding any other security
which the Authority may have obtained from the said Bidder or any other person and which shall, at the time
when proceedings are taken against the Bank hereunder, be outstanding or unrealized.

11. We, the Bank, further undertake not to revoke this Guarantee during its currency except with the previous
express consent of the Authority in writing. 12. The Bank declares that it has power to issue this Guarantee and
discharge the obligations contemplated herein, the undersigned is duly authorized and has full power to execute
this Guarantee for and on behalf of the Bank.

13. For the avoidance of doubt, the Bank’s liability under this Guarantee shall be restricted to Rs. *** crore (Rupees
*#% #* crore only). The Bank shall be liable to pay the said amount or any part thereof only if the Authority serves
a written claim on the Bank in accordance with paragraph 9 hereof, on or before [*** (indicate date falling 120
days after the BID Due Date)].

14. This guarantee shall also be opera table at our................... Branch at New Delhi, from whom, confirmation
regarding the issue of this guarantee or extension / renewal thereof shall be made available on demand. In the
contingency of this guarantee being invoked and payment thereunder claimed, the said branch shall accept such
invocation letter and make payment of amounts so demanded under the said invocation.

15. The guarantor/bank hereby confirms that it is on the SFMS (Structural Finance Messaging System) platform &
shall invariably send an advice of this E-Bank Guarantee to the designated bank of
[Ministry/NHAI/NHIDCL/State PWD/BROJ], details of which is as under.



S. Particulars Details Details
No.
1 Particulars Details In the favors of 002192 Regional Pay & Accounts
Office, DDO-203945-SE, Civil, Bhopal
2 Name of Bank Canara Bank
3 Account No 78553020000026
4 IFSC Code CNRBO0017855
Signed and delivered by.........cccceevivernieennnnee. Bank
Bythe hand of Mr./Ms .................oeel. S AES e and authorized official.

(Signature of the Authorized Signatory)

(Official-Seal)



FORM OF E-BANK GUARANTEE FOR PERFORMANCE SECURITY

FORM OF E-BANK GUARANTEE

[Performance Security/Additional Performance Security]

To,
The Chief Engineer, National
Highway, Bhopal.

WHEREAS [name and address of Contractor] (hereafter
called the “Contractor”) has undertaken, in pursuance of Letter of Acceptance (LOA) No.
Dated for construction of

[name of the Project] (hereinafter called the “Contract”).

AND WHEREAS the Contract requires the Contractor to furnish an {Performance Security/ Additional
Performance Security} for due and faithful performance of its obligations, under and in accordance with the
Contract, during the {Construction Period/ Defects Liability Period and Maintenance Period} in a sum of
Rs.....cr. (Rupees.......cceeeuneeen. crore) (the “Guarantee Amount” 3).

AND WHEREAS we, ......ccocoivvinnnnn. through our branch at ...................... (the “Bank”) have
agreed to furnish this E-Bank Guarantee (hereinafter called the “Guarantee”) by way of Performance
Security.

NOW, THEREFORE, the Bank hereby, unconditionally and irrevocably, guarantees and affirms as follows:

1. The Bank hereby unconditionally and irrevocably guarantees the due and faithful performance of the Contractor’s
obligations during the {Construction Period/ Defects Liability Period and Maintenance Period} under and in
accordance with the Contract, and agrees and undertakes to pay to the Authority, upon its mere first written
demand, and without any demur, reservation, recourse, contest or protest, and without any reference to the
Contractor, such sum or sums up to an aggregate sum of the Guarantee Amount as the Authority shall claim,
without the Authority being required to prove or to show grounds or reasons for its demand and/or for the sum
specified therein.

2. A letter from the Authority, under the hand of an officer not below the rank of [Superintending Engineer
,NH,PWD, Government of Madhya Pradesh], that the Contractor has committed default in the due and
faithful performance of all or any of its obligations under and in accordance with the Contract shall be
conclusive, final and binding on the Bank. The Bank further agrees that the Authority shall be the sole
judge as to whether the Contractor is in default in due and faithful performance of its obligations during
and under the Contract and its decision that the Contractor is in default shall be final and binding on the
Bank, notwithstanding any differences between the Authority and the Contractor, or any dispute between
them pending before any court, tribunal, arbitrators or any other authority or body, or by the discharge of
the Contractor for any reason whatsoever.

3. In order to give effect to this Guarantee, the Authority shall be entitled to act as if the Bank were the principal
debtor and any change in the constitution of the Contractor and/or the Bank, whether by their absorption with any
other body or corporation or otherwise, shall not in any way or manner affect the liability or obligation of the Bank
under this Guarantee.

4. Tt shall not be necessary, and the Bank hereby waives any necessity, for the Authority to proceed against the
Contractor before presenting to the Bank its demand under this Guarantee.

5. The Authority shall have the liberty, without affecting in any manner the liability of the Bank under this Guarantee,
to vary at any time, the terms and conditions of the Contract or to extend the time or period for the compliance with,
fulfillment and/ or performance of all or any of the obligations of the Contractor contained in the Contract or to
postpone for any time, and from time to time, any of the rights and powers



exercisable by the Authority against the Contractor, and either to enforce or forbear from enforcing any of
the terms and conditions contained in the Contract and/or the securities available to the Authority, and the
Bank shall not be released from its liability and obligation under these presents by any exercise by the
Authority of the liberty with reference to the matters aforesaid or by reason of time being given to the
Contractor or any other forbearance, indulgence, act or omission on the part of the Authority or of any
other matter or thing whatsoever which under any law relating to sureties and guarantors would but for
this provision have the effect of releasing the Bank from its liability and obligation under this Guarantee
and the Bank hereby waives all of its rights under any such law.

6. This Guarantee is in addition to and not in substitution of any other guarantee or security now or which may
hereafter be held by the Authority in respect of or relating to the Contractor for the fulfillment, compliance and/or
performance of all or any of the obligations of the Contractor under the Contract.

7. Notwithstanding anything contained hereinbefore, the liability of the Bank under this Guarantee is restricted to the
Guarantee Amount and this Guarantee will remain in force for the period specified in paragraph 8 below and unless
a demand or claim in writing is made by the Authority on the Bank under this Guarantee all rights of the Authority
under this Guarantee shall be forfeited and the Bank shall be relieved from its liabilities hereunder.

8. The Guarantee shall cease to be in force and effect on 1 (One) years from the date of issuance of this Guarantee.
Unless a demand or claim under this Guarantee is made in writing before expiry of the Guarantee, the Bank shall be
discharged from its liabilities hereunder.

9. The Bank undertakes not to revoke this Guarantee during its currency, except with the previous express consent of
the Authority in writing, and declares and warrants that it has the power to issue this Guarantee and the undersigned
has full powers to do so on behalf of the Bank.

10. Any notice by way of request, demand or otherwise hereunder may be sent by post addressed to the Bank at its
above referred branch, which shall be deemed to have been duly authorized to receive such notice and to effect
payment thereof forthwith, and if sent by post it shall be deemed to have been given at the time when it ought to
have been delivered in due course of post and in proving such notice, when given by post, it shall be sufficient to
prove that the envelope containing the notice was posted and a certificate signed by an officer of the Authority that
the envelope was so posted shall be conclusive.

11. This Guarantee shall come into force with immediate effect and shall remain in force and effect for up to the date
specified in paragraph 8 above or until it is released earlier by the Authority pursuant to the provisions of the
Contract.

12. This Guarantee is subject to the Uniform Rules for Demand Guarantees (URDG) 2010 Revision, ICC Publication

No. 758, except that the supporting statement under Article 15(a) is hereby excluded. Signed and sealed this
.......... dayof ..........; 20, @t eeeeeeennn. SIGNED, SEALED AND DELIVERED For

and on behalf of the Bank by:
(Signature)

(Name)

(Designation)

(Code Number)

(Address)



FORM OF LETTER OF APPLICATION

To,

The Executive Engineer,
PWD, National Highways,
Division Indore

DESCRIPTION OF WORKS: BID FOR Maintenance work from km 83.79 to km 137.69 km
(Sarvardevla to Pal section) of NH -347C under Short Term Maintenance Contract in the State of
Madhya Pradesh

Dear Sir,

Having examined the Bid Document, Instructions to Bidders, Qualification Information, Scope of
works, etc. for the subject work we hereby submit our bid for the subject work.

It is certified that the information furnished in this document is true and correct. The proposal is
unconditional and unqualified. We undersigned accept that the Employer reserves the right to reject any
or all applications without assigning any reason.

Thanking you,

Yours faithfully,

(Authorized Signatory)

For and on behalf of M/s




FORM OF LETTER OF ACCEPTANCE

NO. e Dated .........coovviiinnnt.
To

M/Seuiiniiaiieiniinriecnecnecnnns

Sub.: cieiiiiiiiiiiiiiiia, Name of WorK ..cccevveviniiiiiiiiiiiiiiiinninnnnnns

Sir,

Based on your bid submitted on ............. in compliance of bidding document of [the Employer] for
execution of the works of ... , it 1s hereby notified that your
bid for a Contract Price of RS...cc.ceuueene (Rupees in words......... ) has been accepted for and on

behalf of [the Employer]

You are hereby requested to furnish Performance Security plus additional security in the form detailed in
Clause 32.2 of ITB for an amount equivalent to RS......c.ceeu... (Rupees in words......... ) within 10
days as per provisions of Clause 32.1 of ITB of the bid document and sign the contract agreement
failing which the actions as stipulated in Clause-32.3 of ITB shall be taken.

Thanking you,
Yours faithfully,



FORM OF AGREEMENT
AGREEMENT

This agreement made the day of between the
(hereinafter called “the Employer” of the one part and

(here in after called “the Contractor”) of the other part.

AND WHEREAS the Employer invited bids from eligible bidders for the execution of certain works,

AND WHEREAS pursuant to the bid submitted by the Contractor, vide (here in
after referred to as the “BID” or “OFFER”) for the execution of works, the Employer by his letter of
acceptance dated accepted the offer submitted by the Contractor for the
execution and completion of such works and remedying of any defects thereon, on terms and conditions
in accordance with the documents listed in Para 2 below.

AND WHEREAS the Contractor by a deed of undertaking dated has agreed to abide by
all the terms of the bid, including but not limited to the amount quoted for the execution of Contract, as
stated in the bid, and also to comply with such terms and conditions as may be required from time to
time.

AND WHEREAS the Contractor has agreed to undertake such works and has furnished a Performance
Security pursuant to Clause 32 of ITB (Section-2).

NOW THIS AGREEMENT WITNESSETH as follows:

1. In this agreement, words and expressions shall have the same meaning as are
respectively assigned to them in the conditions of contract hereinafter referred to;
2. The following documents shall be deemed to form and be read and construed as part of
this agreement viz.
a) Agreement;
b)  Letter of Acceptance;
c) Contractor’s Bid,
d) Contract Data;
e) General Conditions of Contract;
f)  Addendum to General Conditions of Contract;

g) Road Maintenance Standards and Specifications for Road Maintenance Works;
h)  Drawings, if any;

i)  Bill of Quantities; and

j) Any other document listed in the Contract Data.



The foregoing documents shall be construed as complementary and mutually explanatory
one with another should any ambiguity or discrepancy be noted, then the order of
precedence of these documents shall be subject to the order as listed above and interpreted in
the above order of priority.

In consideration of the payments to be made by the Employer to the Contractor as
hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and
complete the works and remedy any defects therein in conformity in all respects with the
provisions of the contract.

The Employer hereby covenants to pay the Contractor in consideration of the execution and
completion of the works and remedying of defects therein, the Contract Price or such other
sum as may become payable under the provisions of the contract at the times and in the
manner prescribed by the contract.

IN WITNESS WHEREOF the parties here to have caused this agreement to be executed the day and

year above

written. Signed, sealed and delivered by the said Employer through his Authorized

Representative and the said Contractor through his Power of Attorney holder.

Binding Signature of Employer Binding Signature of Contractor
For and on behalf of For and on behalf of M/s
In the presence of In the Presence of
1.Name : 1.Name:
Address: Address:
2.Name : 2.Name:

Address:

Address:



SECTION -5

GENERAL CONDITIONS OF CONTRACT

(GCC) AND CONTRACT DATA
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A. GENERAL

1. Definitions

1.1 Terms which are defined in the Contract Data but not defined in the Conditions of Contract keep
their defined meanings. Capital initials are used to identify defined terms.

bill of Quantities means the priced and completed Bill of Quantities forming part of the Contractor’s
Bid.

Certificate of Completion is the Certificate issued by the Engineer upon completion of works or parts
thereof as applicable in accordance with Clause 47.

Compensation Events are those defined in Clause 40.

Contract is the Contract between the Employer and the Contractor to maintain the road assets and to
execute, complete, and maintain the Works. It consists of the documents listed in Clause 2.3.

Contract Data defines the documents and other information, which comprise the Contract.

Contractor is a person or corporate body whose Bid to carry out the Road Maintenance Works and
Activities has been accepted by the Employer.

Contractor’s bid is the completed Bidding Document submitted by the Contractor to the Employer.

Contract Price is the price stated in the Letter of Acceptance and thereafter as adjusted in accordance
with the provisions of the Contract.

Days are calendar days; months are calendar months.

Defect is any part of the Maintenance Works and Activities not completed in accordance with the
Contract Specifications.

Defects Liability Certificate is the certificate issued by the Engineer, after the Defects Liability Period
has ended and upon correction of Defects by the Contractor.

Defects Liability Period means the period so stipulated in the Contract Data, calculated from the
Completion Date, during which the Contractor remains responsible for the rectification of any defect in
the Works he has undertaken.

Employer is the party as defined in the Contract Data, who employs the Contractor to carry out the
Works. The Employer may delegate any or all functions to a person or body nominated by him for
specified functions.

Engineer is the person named in the Contract Data (or any other competent person appointed by the
Employer and notified to the Contractor, to act in replacement of the Engineer) who is responsible for
supervising the execution of the Works and administering the Contract on behalf of the Employer.

Equipment is the Contractor’s machinery and vehicles brought temporarily to the Site to execute the
Maintenance Works and Activities.



Intended Completion Date is the date, as given in contract data, on which it is intended that the
Contractor shall complete the Works as per scope under the contract. The intended Completion Date
may be revised only by the Engineer by issuing an Extension of Time after approval from the Employer.

Letter of Acceptance means the formal acceptance of the Bid by the Employer.

Materials are all supplies, including consumables, used by the Contractor for incorporation in the
Maintenance Works and Activities.

Maximum Response Time means the maximum permissible time within which remedial action must be
completed prior to a defect exceeding the permissible tolerance. Maximum Response Time commences
from the time of earliest detection of the defect by (i) observation of the defect by the Contractor, or (ii)
notification of the defect by the Engineer, or (iii) intimation of the defect by a road user.

Notice to Proceed means the notice issued by the Employer to the Contractor to proceed with the work
after signing of the contract pursuant to Clause 32.1 of ITB.

Permissible Tolerance means the maximum permissible amount or quantity of a defect in road-asset
condition that will not be exceeded at any time. If any defect exceeds the permissible tolerance, it shall
be treated as “non-compliance” and the Contractor shall be paid in accordance with the relevant
provisions in this contract.

Project Manager is a person appointed by the Contractor who is in charge of managing all activities of
the Contractor under the Contract. He is also the Contractor’s Representative for the purpose of this
Contract.

Road means the Road or package of roads in network or scattered for which the Maintenance Works and
Activities are to be carried out under the Contract.

“Road Assets” include the following:

i) Main carriageway with shoulders (paved and/or earthen), medians, slip roads, service roads;

i)  Road embankment including slopes, protection works, kerbs and chute drains; iii) Roadway in
cutting including slopes protection works, drains; iv) Culverts, Bridges, Over/Underpasses,
retaining walls, Guide bunds, Floor protection works;

v)  Road signs, road markings, road delineators, guard rails, safety barriers, railings, fencings,
parapets, kilometre stones, 200 m stones, road boundary stones;
vi)  All types of drains, trees, plantations and erosion control measures; vii) Road land;
viii) Any other project facility or asset forming integral part of the road(s).
Road Maintenance Standards is the collective term for parameters which define the condition in which
the road assets are required to be maintained and other requirements regarding safety and quality of
works to be complied with by the Contractor.



Road Maintenance Works and Activities to be carried out by Contractor shall include:

Maintenance of the road specified in the BOQ and executing other items of road maintenance works as
ordered by the Engineer.

Rectification Standard

The Contractor shall maintain the specific parts of the road aspects as specified in BOQ or as ordered by
Engineer in charge and ensure road users safety and comfort. The maintenance activities shall be so
planned that the defects are repaired well before they reach maximum condition as per the permissible
tolerance.

Site is the area defined as such in the Contract Data, where maintenance works are to be executed.

Specifications means the Specifications of the Maintenance Works including the Road Maintenance
Standards as per the Contract.

Start Date is given in the Contract Data. It is the date when the Contractor shall commence execution of
the Works.

Service Level means the defined condition in which the road assets are to be maintained by the
Contractor.

Sub-Contractor is a person or corporate body who has a Contract with the Contractor to carry out a
work under the Contract, which includes part of the agreed scope of works at the Site.

Temporary Works are works designed, constructed, installed and removed by the Contractor that are
needed for Works and Activities.

Time for Completion means the duration for completing the execution of maintenance works and
passing the tests on completion of the Works or any Section or part thereof as stated in the Contract
Data or as extended by the Engineer by issuing an Extension of Time after the approval from the
Employer.

Variation is an instruction given by the Engineer in writing which varies the scope of Maintenance
Works.

Work Order is an order issued by the Engineer to the Contractor for execution of certain works,
specifying the time limits which may be in variance with the approved programme or in variation to the
scope of work depending upon the site requirement.

2. Interpretation

2.1 In interpreting these Conditions of Contract, singular also means plural, male also means female or
neuter and the other way around. Headings have no significance. Words have their normal meaning
under the language of the Contract Unless specifically defined. The Engineer will provide instructions
clarifying queries about these Conditions of Contract.



2.2 If part completion is specified in the Contract Data, references in the Conditions of Contract to the
Works, the Completion Date and the Intended Completion Date apply to any part of the Works (other
than references to the Completion Date and Intended Completion Date for the whole of Works).

2.3 The following documents shall be deemed to form and be read and construed as part of the Contract.
In case any ambiguity or discrepancy is noted, then the Contract shall be interpreted in the following
order of priority:

i)  Agreement;

ii)  Notice to Proceed with the Work;

i)  Letter of Acceptance;

iv)  Contractor’s Bid;

v)  Contract Data;

vi)  General Conditions of Contract;

vii) Road Maintenance Standards and Specifications for Road Maintenance Works, Part
Iand Part II;

viii) Priced Bill of Quantities; and
iX)  Any other documents listed in the Contract Data.

3. Language and Law

3.1 The language of the Contract shall be in English and the law governing the Contract as given in
Contract Data.

4, Engineer’s Decisions
4.1 The Employer shall designate and notify to the Contractor in writing the name of the Engineer.

4.2 Except where otherwise specifically stated, the Engineer will decide contractual matters between
the Employer and the Contractor in the role representing the Employer. The Engineer shall have no
authority to relieve the Contractor of any of his obligations under the Contract.

5. Delegation

5.1 The Engineer, duly informing the Employer, may delegate any of his duties and responsibilities to
other people, after notifying the Contractor and may cancel any delegation under intimation to the
Contractor.

6. Communications

6.1 Communications between parties that are referred to in the Conditions shall be effective only when
in writing. A notice shall be effective only when it is delivered as per Indian Law.



7. Subcontracting

7.1 The Contractor may subcontract any portion of work, up to a limit specified in Contract Data, with
the approval of the Engineer but may not assign the Contract without the approval of the Employer in
writing. Subcontracting shall neither alter the Contractor’s obligations, nor relieve the Contractor from
any liability or obligation under the Contract.

7.2 The Contractor shall not be required to obtain any consent from the Employer for:

a) the sub-contracting of any part of the Works for which the Sub-Contractor is named in the
Contract;

b)  the provision for labour, or labour component;
c) the purchase of Materials which are in accordance with the standards specified in the Contract.

7.3 Beyond what has been stated in Clauses 7.1 and 7.2, if the Contractor proposes sub- contracting of
any part of work during execution of the Works, because of some unforeseen circumstances to enable
him to complete the Works as per terms of the Contract, the Employer will consider the following before
according approval:

a) The Contractor shall not sub-contract the whole of Works.

b)  The Contractor shall not sub-contract any part of the Work without prior consent of the Employer.
Any such consent shall not relieve the Contractor from any liability or obligation under the
Contract and he shall be fully responsible for the acts, defaults and neglects of any of his sub-
Contractor, his agents or workmen as if they were the acts, defaults or neglects of the Contractor,
his agents and workmen.

7.4 The Engineer should satisfy himself before recommending to the Employer whether

a) the circumstances warrant such sub-contracting; and

b)  the sub-Contractor so proposed for the Work possess the experience,
qualifications and equipment necessary for the job proposed to be entrusted to him in proportion to
the quantum of Works to be sub-contracted.

8. Other Contractors

8.1 The Contractor shall cooperate and share the Site with other Contractors, public authorities,
utilities, and the Employer between the dates given in the Schedule of Other Contractors, as referred to
in the Contract Data. The Contractor shall also provide facilities and services for them as described in
the Schedule. The Employer may modify the Schedule of Other Contractors and shall notify the
Contractor of any such modification. The Contractor shall cooperate in such situations as well.

8.2 The Contractor should take up the works in convenient reaches as decided by the Engineer to ensure
that there is least hindrance to the smooth flow of traffic including movement of vehicles and equipment
of other Contractors till the completion of Works.



9. Personnel and Equipment

9.1 The Contractor shall employ the technical personnel named in the Contract Data or other technical
persons approved by the Engineer. The Engineer will approve any proposed replacement of technical
personnel only if their relevant qualifications and abilities are substantially equal to or better than those
of the personnel stated in the Contract Data. If the personnel stated in the Contract Data are not deployed
on site by the Contractor within 15 days of issue of notice to proceed with the work, a penalty of 5000/-
per day per person shall be levied for next 30 days, beyond which it shall be treated as a breach of
Contract and action will be taken as per Clause 51.

9.2 The Contractor shall use the equipment identified in the bid along with competent operators and
adequate stock of spares for smooth operations.

9.3 Ifthe Engineer asks the Contractor to remove a person who is a member of the Contractor’s staff or
work force, stating the reasons, the Contractor shall ensure that the person leaves the Site within seven
days and has no further connection with the Works under the Contract.

9.4 The Contractor shall establish, within his own organizational structure, a planning unit, staffed with
suitably qualified personnel. The team will be headed by a Project Manager who will be assisted by his
representatives, i.e. Site Manager and Manager, Planning. The task of this unit will be:

9.4.1 To plan, and to verify continuously the degree of compliance by the Contractor with the specified
Road Maintenance Standards and report the same to the Engineer in the format acceptable to the
Engineer.

9.4.2 To maintain and update the road condition inventory regularly.
9.4.3 To assist the Engineer in verification of the compliance.

9.5 The Contractor’s planning unit mentioned under Sub-clause 9.4 shall report the level of compliance
with the required Service Levels in the standard formats acceptable to the Engineer.

10. Employer’s and Contractor’s Risks

10.1 The Employer carries the risks which this Contract states are Employer’s risks, and the Contractor
carries the risks which this Contract states are Contractor’s risks.

11. Employer’s Risks

11.1 The Employer is responsible for the expected risks which are (a) in so far as they directly affect the
execution of the Maintenance Works and Activities included in the Contract, the risks of war, hostilities,
invasion, act of foreign enemies, rebellion, revolution, insurrection or military or usurped power, civil
war, riot, commotion or disorder (unless restricted to the Contractor’s employees), natural calamities and
contamination from any nuclear fuel or nuclear waste or radioactive toxic, explosive.



12. Contractor’s Risks

12.1 All risks of loss of or damage to physical property and of personal injury and death, which arise
during and in consequence of the performance of the Contract other than the excepted risks, referred to
in Clause 11.1, are the risks of the Contractor.

13. Insurance

13.1 The Contractor at his cost shall provide, in the joint names of the Employer and the Contractor,
insurance cover from the Start Date to the completion of defect liability period, in that amounts and
deductibles stated in the Contract Data for the following events which are due to the Contractor’s risks:
a) Loss of or damage to the Works and Materials

b)  Loss of or damage to Equipment

c) Loss of or damage to property (except the Works Materials and Equipment) in connection with the
Contract

d)  Third Party Liability Insurance
e) Automobile Liability Insurance
f)  Workers’ Compensation

g) Employer’s Liability

h)  Other Insurances

13.2 Insurance policies and certificates for insurance shall be delivered by the Contractor to the
Engineer for the Engineer’s approval before the Start Date. All such insurance shall provide for
compensation to be payable in Indian Rupees to rectify the loss or damage incurred.

13.3  If the Contractor does not provide any of the policies and certificates required, the Employer may
affect the insurance which the Contractor should have provided and recover the premiums the Employer
had paid from payments otherwise due to the Contractor or, if no payment is due, the payment of the
premiums shall be a debt due from the Contractor.

13.4 Alterations to the terms of insurance shall not be made without the approval of the Engineer.

13.5 Both parties shall comply with any conditions of the insurance policies. The Contractor shall
ensure that wherever applicable, its Sub-Contractor(s) shall take out and maintain in effect adequate
insurance policies for their personnel and vehicles and for works executed by them under the Contract
unless such Sub-Contractor(s) is/are covered by the policies taken out by the Contractor.

14. Site Investigation Reports

14.1 The Contractor, in preparing the Bid, may rely at his own risks and liability on any Site
Investigation Reports referred to in the Contract Data, supplemented by any other information available
to him.



15. Queries about the Contract Data

15.1 The authorized representative of the Employer as stated in the Contract data will clarify queries on
the Contract Data.

16. Contractor to Construct the Works

16.1 The Contractor’s obligations cover the carrying out of all Maintenance Works and Activities as
defined in the Contract for keeping the roads in accordance with the Road Maintenance Standards.

The Contractor shall construct, install and maintain the Works in accordance with the Specifications
and Drawings.

17. The Works to be completed by the Intended Completion Date

17.1 The Contractor may commence execution of the Maintenance Works and Activities on the Start
Date and shall carry out the Works in accordance with the Programme submitted by the Contractor, as
updated with the approval of the Engineer, and complete them by the Intended Completion Date.

18. Approval by the Engineer

18.1 The Contractor shall prepare/propose the Maintenance Manuals as per relevant applicable
Standards and Specifications and existing policies/guidelines/practices and get the same approved from
the Engineer/Employer.

18.2 The Contractor shall submit Specifications and Drawings showing the proposed Temporary
Works to the Engineer, who is to approve them if they comply with Specifications and drawings.

18.3 The Contractor shall be responsible for design of Temporary Works.

18.4 The Engineer’s approval shall not alter the Contractor’s responsibility for design of the Temporary
Works.

18.5 The Contractor shall obtain approval of third parties to the design of Temporary Works by
Engineer.

18.6 All Drawings prepared by the Contractor for the execution of temporary or permanent Works, are
subject to prior approval by the Engineer before their use.

19. Site Regulations and Safety

19.1 The Contractor shall be responsible for the safety of all activities on the Site, including
arrangements for smooth flow of traffic at his own cost as per guidelines of the IRC/Ministry of Road
Transport & Highways. He shall provide proper barricading, diversion boards, etc. He shall be fully
responsible for the safety of workers and staff at site and provide safety helmets, reflective jackets and
other PPE to the workers, inspecting officers and supervisors.



20. Discoveries

20.1 Anything of historical or other interest or of significant value unexpectedly discovered on the Site
is the property of the Employer. The Contractor shall notify the Engineer of such discoveries and carry
out the Engineer’s instructions for dealing with them.

21. Possession of the Site

21.1 The Employer shall give possession of all parts of the Site to the Contractor on or before the start
date of the Contract.

22. Access to the Site

22.1 The Contractor shall allow access to the Site and to any place where work in connection with the
Contract is being carried out, or is intended to be carried out to the Engineer and any
person/persons/agency authorized by:

a) The Engineer
b)  The Employer

23. Instructions

23.1 The Contractor shall carry out all instructions of the Engineer pertaining to the maintenance works
which comply with the applicable laws where the Site is located.

23.2 The Contractor shall permit the Engineer/Employer to inspect the Contractor’s contemporary
records in respect of invoice of bitumen, cement, aggregates and steel, if so desired by the Engineer.

24. Procedure for Dispute Resolution

241 Arbitration

The procedure for arbitration will be as follows:

i) In case of Dispute or difference arising between the Employer and the Contractor relating to
any matter arising out of or connected with this contract, such disputes or differences shall
be settled in accordance with the Arbitration and Conciliation Act, 1996 as amended vide
Act of 2015. The Arbitral Tribunal shall consist of sole Arbitrator from the panel of three
Arbitrators proposed by the Employer and choice of selecting one given to the Contractor.
Contractor shall select one out of the three names of Arbitrators given to him within 30 days
failing which the Employer shall nominate the Arbitrator out of the panel of three
Arbitrators. In case the Contractor objects to the Arbitrator selected by the Employer, the
Employer shall refer selection of Arbitrator to the Indian Roads Congress for nominating the
Arbitrator for the dispute and both parties agree that the Arbitrator so selected by IRC shall
decide the dispute. Indian Roads Congress shall try to appoint Arbitrator preferably from
the state where the project is located or otherwise from adjoining States.



ii) Arbitration proceedings shall be held at [Name of Place], India, and the language of the
arbitration proceedings and that of all documents and communications between the parties
shall be English.

iii) The decision of the Arbitrator shall be final and binding upon both parties. The cost and
expenses of Arbitration proceedings will be paid as determined by the Arbitral Tribunal
However, the expenses incurred by each party in connection with the preparation,
presentation, etc. of its proceedings shall be borne by each party itself. The fees and
expenses of the Arbitrator shall be shared equally by both the parties.

iv) Performance under the contract shall continue during the Arbitration proceedings and
payments due to the Contractor by the Employer shall not be withheld, unless they are the
subject matter of arbitration proceedings.

B. TIME CONTROL

25. Programme

25.1 The Contractor shall submit to the Engineer for approval a programme within period specified in
the contract data showing the general methods, arrangements, order, and timing for all the maintenance
works and activities.

25.2 The Engineer may issue the work order in stages specifying the time limit for the same as and
when required except the performance-based maintenance items.

25.3 An update of the Programme shall be a programme showing the actual progress achieved on
each activity and the effect of progress achieved on the timing of the remaining Works, including any
changes to the sequence of activities.

25.4 The Contractor shall submit to the Engineer for approval an updated Programme at intervals. If
the Contractor does not submit an updated Programme within this period, the Engineer may withhold the
amount stated in the Contract Data from the next payment certificate and continue to withhold this
amount until the next payment after the date on which the overdue Programme has been submitted.

25.5 The Engineer’s approval of the Programme shall not alter the Contractor’s obligations. The
Contractor may revise the Programme and submit it to the Engineer againat any time. A revised
Programme shall show the effect of Variations and Compensation Events.

26. Extension of the Intended Completion Date

26.1 The Engineer shall extend the Intended Completion Date only after approval of the Employer if a
Compensation Event occurs or a Variation is issued which makes it impossible for Completion to be
achieved by the Intended Completion Date without the Contractor taking steps to accelerate the
remaining Works, which would cause the Contractor to incur additional cost.



26.2 The Engineer, within 14 days of receiving full justification from the Contractor for extension of
Intended Completion Date, will refer to the Employer his recommendation. The Employer shall, in not
more than 21 days from the date of receipt of Engineer’s recommendation, communicate to the Engineer
the acceptance or otherwise. The Engineer shall convey the decision of the Employer to the Contractor.

27. Delays Ordered by the Engineer

27.1 The Engineer may instruct the Contractor to delay the start or progress of any activity within the
Works. Delay/delays totaling more than 30 days will require prior written approval of the Employer.

28. Management Meetings

28.1 The Engineer may require the Contractor to attend a management meeting. The business of a
management meeting shall be to review the plans and progress for the Maintenance Works.

28.2 The Engineer shall record the business of management meetings and provide copies of the record to
those attending the meeting. The responsibility of the parties for actions to be taken shall be decided by
the Engineer either during the management meeting or after the management meeting and to be
intimated in writing to all those who attended the meeting.

C. QUALITY CONTROL

29. Identifying Defects

29.1 The Engineer shall check the Contractor’s work and notify the Contractor of any Defects those are
found. Such checking shall not affect the Contractor’s responsibilities. The Engineer may instruct the
Contractor to uncover and test any work that the Engineer considers may have a Defect.

30. Tests

30.1 The Contractor shall set up a field laboratory within period stated in contract data and be solely
responsible for:

a) Carrying out the mandatory tests prescribed in Technical Specifications and

b) For the correctness of test/procedures, whether preformed in his laboratory or elsewhere.

30.2 If the Engineer instructs the Contractor to carry out a test not specified in the Specifications to
check whether any work has a Defect and the test shows that it does, the Contractor shall pay for the
testing charges and for any number of samples. Otherwise, the Employer shall pay for the testing
charges.



31. Correction of Defects noticed during the Defects Liability Period

31.1 The works carried out shall be of very high standard, requiring no major repairs on the road for at
least, during defects liability period, after the date of completion of works.

31.2 If any defects including shrinkage, cracks, other faults appear in the works within the period
specified hereunder after issue of “Taking over” certificate, the Engineer shall give notice to the
Contractor of any defects before the end of the Defects Liability Period. The Defects Liability Period
shall be extended for as long as the defects remain to be corrected.

31.3 Every time notice of a defect is given, the Contractor shall correct the notified defect at his own
cost within the length of time specified in the Engineer’s notice.

31.4 The Defects Liability Period is not applicable for works of routine maintenance such as potholes/patch
repairs/ ruts repairs/ cleaning and clearing etc. under performance based BOQ item.

However, for other specific items of works (if any), got executed as ordered by Engineer (if any),the
Defects Liability Period shall be 36 months, counted from the Date of Completion stated in the
Certificate of Completion issued in pursuance of Clause 47.

31.5 If during the Defects Liability Period any defect is found in the design, engineering, materials and
workmanship of the Works and Services executed by the Contractor, then the Contractor shall promptly,
in consultation and agreement with the Engineer, appropriately remedy such defects at its cost, or repair,
replace or otherwise make good (as the Contractor shall, at its discretion, determine) such defects as well
as any damage to the Road caused by such defects.

31.6 The Contractor’s obligations under this Clause 31 shall not apply to:

a) any material that is supplied by the Employer, and normally consumed in maintenance, or
have a normal life shorter than the Defects Liability Period stated herein;

b) any design, Specification or other data, supplied or specified by or on behalf of the Employer
or any matter for which the Contractor has disclaimed responsibility herein;

31.7 The Employer shall offer the Contractor all reasonable opportunity to inspect the defect(s) Noticed,
as well as provide all necessary access to the Facilities and the Site to enable him to perform his
obligations under this Clause 31.

The Contractor may remove from the Site any Plant and Equipment or any part of the Facilities that are
defective, if the nature of the defect, and/or any damage to the Facilities caused by the defect, is such
that repairs cannot be expeditiously carried out at the Site.



32. uncorrected Defects

32.1 If the Contractor fails to correct a Defect, to the satisfaction of the Engineer, within the time
specified in the Engineer’s notice, the Engineer will assess the cost of having the Defect corrected. The
Contractor will pay to the Employer this amount or the Engineer may deduct such amount from any
sums due to the Contractor, on correction of the Defect together with 20 percent additional costs as the
damages.

32.2 In case of any non-compliance/delayed compliance of maintenance standards, the
damages/reduction in payment shall be applicable as provided under road Maintenance Standards Part —
L

D. COST CONTROL

33. Bill of Quantities

331 The Bill of Quantities shall contain the description of items, units, rates and amount.

33.2 The Bill of Quantities is used to calculate the Contract Price. The Contractor is paid for the quantity
of the work done at the rates given in the Bill of Quantities with accepted/awarded tender premium for
each item for the work executed.

The accepted/awarded tender premium above/below the grand total of Project cost as per BOQ shall be
applicable for individual item of work to determine payable amount to Contractor subject to contractual
provisions.

34. Changes in the Quantities

34.1 The final quantity of the work done may differ from the quantity given in the Bill of Quantities.
The payment shall be made for the quantities executed. Provided that the items for which lump sum rates
have been quoted shall not be measured and the payments for such items not exceeding the quoted lump
sum amount shall be made to the Contractor subject to meeting the specified maintenance requirements
by the Contractor in accordance with the Agreement. It is agreed, beyond doubt, by the Contractor that
no claims shall be entertained by the Engineer/ Employer on account of reduction to any extent, due to
budgetary constraints, in quantities of measurable items.

35. Variations

35.1 The Engineer may order Variations, with the prior approval of the Employer, he considers
necessary or advisable during the progress of the Works. Such Variations shall form part of the Contract
and the Contractor shall execute the varied works. Oral orders of the Engineer for Variations, unless
followed by written confirmation, shall not be taken into account.



36. Payments for Variations

36.1 If rates for Variation items are specified in the Bill of Quantities, the Contractor shall carry out
such work at the same rate.

36.2 If the rates for Variation are not specified in the Bill of Quantities, the Engineer shall derive the rate
from similar items in the Bill of Quantities.

36.3 If the rate for Variation item cannot be determined in the manner specified in Clause 36.1 or 36.2,
the Contractor shall, within 14 days of the issue of order of Variation work, inform the Engineer the rate
which he proposes to claim, supported by analysis of the rates. The Engineer shall assess the quotation
and determine the rate based on prevailing market rates within one month of the submission of the claim
by the Contractor and approval from the Employer shall be taken. As far as possible, the rate analysis
shall be based on the Standard Data Book and the current Schedule of Rates of the district public works
division. The decision of the Employer on the rate so determined shall be final and binding on the
Contractor.

37. Cash Flow Forecasts

37.1 When the Programme is updated, the Contractor shall provide the Engineer with an updated cash
flow forecast.

38. Payment Certificates

38.1 The Contractor shall submit to the Engineer monthly statements of the value of the work executed
less the cumulative amount certified previously, supported with detailed measurement of the items of
work executed.

38.2 The Engineer shall check the Contractor’s monthly statement within 14 days and certify the
amount to be paid to the Contractor after taking into account any credit or debit for the month in
question.

38.3 The value of work executed shall be determined, based on measurements by the Engineer.

38.4 The value of work executed shall comprise the value of the quantities of the items in the Bill of
Quantities completed.

38.5 The value of work executed shall also include the valuation of Variations and Compensation
Events.

38.6 The Engineer/Employer may exclude any item certified in a previous certificate or reduce the
proportion of any item previously certified in any certificate in the light of latest information.

38.7 The final bill shall be submitted by the Contractor within one month of the actual date of
completion of the work; otherwise the Engineer’s certificate of the measurement and of the total amount
payable for work accordingly shall be final and payment made accordingly within a period of sixty days
as far as possible.



39. Payments

39.1 Payments shall be adjusted for deductions for advance payments, security deposit, other recoveries
in terms of the Contract and taxes at source, as applicable under the law. The Employer shall pay the
Contractor the amounts the Engineer had certified, within 28 days of the date of each certificate.

39.2 The authorized representative of the Employer shall make the payment certified by the Engineer.

39.3 Items of the Works for which no rate or price has been entered in the Bill of Quantities, will not be
paid for by the Employer and shall be deemed to be covered by other rates and prices in the Contract.

40. Compensation Events
40.1 The following shall be Compensation Events unless they are caused by the Contractor:

a) The Engineer orders a delay or delays exceeding a total of 30 days;
b) The effects on the Contractor of any of the Employer’s Risks.

40.2 If a Compensation Event would prevent the Works being completed before the Intended
Completion Date, the Intended Completion Date shall be extended. The Engineer shall decide whether
and by how much the Intended Completion Date shall be extended after approval of the Employer.

40.3 The Contractor shall not be entitled to compensation to the extent that the Employer’s interests
are adversely affected by the Contractor not having given early warning or not having cooperated with
the Engineer/Employer.

41. Taxes and Currencies for Payments

41.1 The rates quoted by the Contractor shall be deemed to be exclusive of the GST and inclusive of
other levies, duties, royalties, cess, toll, and other taxes of Central and State Governments, local bodies
and authorities that the Contractor will have to pay for the performance of this Contract. The Employer
will perform such duties in regard to the deduction of such taxes at source as per applicable law. The
GST shall be reimbursed (if applicable) subject to production of proof of such payment by the contractor
(proof should contain name of work).

41.2 All payments shall be made in Indian Rupees.

42. Security Deposit/Retention Money

42.1 The Employer shall retain security deposit of five percent of the amount from each payment due to
the Contractor until Completion of the whole of the Works.



42.2 The security deposit/retention money and the performance security will be released to the
Contractor when the Defects Liability Period is over, and the Engineer has certified that the Defects, if
any, notified by the Engineer to the Contractor before the end of this period have been corrected.

42.3 If the Contractor so desires, then the Security Deposit/retention money can be released on
submission of unconditional E-Bank Guarantee at the following two stages:-

a) At a point after the progress of work in financial term (gross value of work done) has
reached 50% of the contract amount

b) After the retention money has been deducted to the full value (5% of the contract
amount).

43. Liquidated Damages

43.1 The Contractor shall pay liquidated damages to the Employer at the rate or part thereof stated in
the Contract Data for each day that the Completion Date is later than the Intended Completion Date. The
total amount of liquidated damages shall not exceed the amount defined in the Contract Data. The
Employer may deduct liquidated damages from payments due to the Contractor. Payment of liquidated
damages shall not affect the Contractor’s other liabilities.

Both the parties expressly agree that the liquidated damages payable by the Contractor are mutually
agreed genuine pre-estimated loss and without any poof of actual damages likely to be suffered and
incurred by the Employer and the Employer is entitled to receive the same and are not by way of penalty.

43.2 If the Intended Completion Date is extended after liquidated damages have been paid, the Engineer
shall correct any overpayment of liquidated damages by the Contractor by adjusting in the next payment
certificate. The contractor shall not be paid interest on the over payment of liquidated damages.

44, Advance Payment

44.1 The Employer will make an interest bearing advance payment to the Contractor against provision
by the Contractor of an Unconditional E-Bank Guarantee in a form and by a bank acceptable to the
Employer in amounts equal to the advance payment up to 10% of Contract Price. The guarantee shall
remain effective until the advance payment has been repaid, but the amount of the guarantee shall be
progressively reduced by the amounts repaid by the Contractor. The Contractor shall take the above
advance before 2™ running bill and if the contractor delays seeking the advance, the same is not payable.

44.2 The Contractor is to use the advance payment only to pay for Equipment, plant and Mobilization
expenses required specifically for execution of the Works. The Contractor shall demonstrate that the
advance payment has been used in this way by supplying copies of invoices or other documents to the
Engineer.



44.3 The advance payment shall be repaid with interest (@ SBI PLR applicable on the date of release of
mobilisation  advance, by  deducting from  payments otherwise due to the
Contractor.Themobilisationadvancewillberecoveredfromthirdrunning bill upto 8" running billinsix
equal instalments and the interest will be recoveredfrom9™bill.Inanycase, the mobilisation advance with
interest must be recovered within ten months from the date of agreement. No account shall be taken of
the advance payment or its repayment in assessing valuations of work done, Variations, Compensation
Events, or Liquidated Damages.

45, Performance Security

45.1 Subject to further condition in Contract Data, the Performance Security equal to Three percent of
the Contract Price shall be provided to the Employer no later than the date specified in the Letter of
Acceptance and shall be issued in the form given in the Contract Data and by a prescribed bank. The
Performance Security shall be valid until a date 60 days after the expiry of Defects Liability Period. The
validity shall account for additional 3 months time to account for BG verification, signing of contract
and start date

46. Cost of Repairs

46.1 Loss or damage to the Works or Materials to be incorporated in the Works between the Start Date
and the end of the Defects Liability Period shall be remedied/rectified by the Contractor at his cost if the
loss or damage arises from the Contractor’s acts or omissions.

E. FINISHING THE CONTRACT

47. Completion

47.1 The Contractor shall request the Engineer to issue a certificate of Completion of the Works, and
the Engineer will do so upon deciding that the Works are completed.

48. Taking Over

48.1 The Employer shall take over the Site and the Works within seven days of the Engineer’s issuing a
certificate of Completion.

49. Final Account

49.1 The Contractor shall supply to the Engineer with a detailed account of the total amount that the
Contractor considers payable under the Contract before the end of the Defects Liability Period. The
Engineer shall issue a Defects Liability Certificate and certify any final payment that is due to the
Contractor within 28 days of receiving the Contractor’s account if it is correct and complete. If it is not,
the Engineer shall issue within 28 days a schedule that states the scope of the corrections or additions
that are necessary. If the Final Account is still unsatisfactory after it has been resubmitted, the Engineer
shall decide on the amount payable to the Contractor and issue a payment certificate within 28 days of
receiving the Contractor’s revised account



50. Operation and Maintenance Manual

50.1 If “as built” Drawings and/or operation and maintenance manuals are required relating to
construction work carried out, the Contractor shall supply them within 28 days from the date of issue of
certificate of completion.

50.2 If the Contractor does not supply the Drawings and/or manuals by the stipulated date or they do
not receive the Engineer approval, the Engineer shall withhold the amount equal to Rs. 5 lakh from
payments due to the Contractor.

51. Termination

51.1 The Employer or the Contractor may terminate the Contract if the other party causes a
fundamental breach of the Contract.

51.2 Fundamental breaches of Contract include, but shall not be limited to, the following:

A) Fundamental Breaches by the Contractor

a) the Contractor stops work or grossly neglects Routine Maintenance Works and Services for 28
days when no stoppage of work is shown on the current programme and the stoppage has not been
authorized by the Engineer;

b) the Contractor is declared as bankrupt or goes into liquidation other than for approved
reconstruction or amalgamation;

c) the Engineer/Employer gives Notice that failure to correct a particular Defect is
a fundamental breach of Contract and the Contractor fails to remedy the defect and correct it
within the period of time determined by the Engineer;
d) the Contractor does not maintain a Security Deposit as per clause;

e) the Contractor has delayed the completion of Works by the number of days for which the
maximum amount of liquidated damages can be paid, as defined in

Clause 43;

f) the aggregate liability of the Contractor to the Employer, exceeds the total amount specified in the
Contract Data, provided that this limitation shall not apply to the cost of repairing or replacing
defective works and equipment;

g) the Contractor fails to provide insurance cover as required under Clause 13;

h)  if the Contractor, in the judgement of the Employer, has engaged in the corrupt or fraudulent
practices as defined in Clause 34 of the Instructions to Bidders in competing for or in executing
the Contract;

i) if the Contractor fails to set up a field laboratory with the prescribed equipment, within the period
specified in the Contract Data;

j) if the Contractor does not deploy any of the personnel stated in Contract Data within 45 days of
issue of notice to proceed;

k)  The Contractor violates the provisions of Child Labour (Prohibition & Regulation) Act,
1986;



) Any other fundamental breaches as specified in the contract data.

51.3 Without prejudice to any other right or remedies which the Employer may have
under this contract upon occurrence of a Contractor’s fundamental breach of contract,
the Employer shall be entitled to terminate this contract by issuing a Termination
Notice to the Contractor provided that before issuing the Termination Notice, the
Employer shall by a Notice inform the Contractor of its intention to issue such
Termination Notice and grant 15 days to the Contractor to make a representation and
may after the expiry of such 15 days, whether or not it is in receipt of such
representation issue the Termination Notice.

51.4 Notwithstanding the above, the Employer may terminate the Contract for
convenience.
51.5 If the Contract is terminated, the Contractor shall stop work immediately, make the

Site safe and secure, and leave the Site as soon as reasonably possible.

52. Payment upon Termination

52.1 If the Contract is terminated because of a fundamental breach of Contract by the Contractor, the
Engineer shall issue a certificate for the value of work done and Materials ordered less advance
payments received up to the date of issue of the certificate and less the percentage to apply to the value
of the work not completed, as indicated in the Contract Data. If the total amount due to the Employer
exceeds any payment due to the Contractor, the difference shall be a debt payable to the Employer and
Employer may recover the same from Performance E-Bank Guarantee.

52.2 If the Contract is terminated at the Employer’s convenience, the Engineer shall issue a certificate
for the value of work done, and a pre-determined amount specified in the contract data to cover the
reasonable cost of removal of Equipment and repatriation of the Contractor’s personnel employed solely
on the Works, and the Contractor’s costs of protecting and securing the Works and less advance
payments received up to the date of the certificate, less other recoveries due in terms of the Contract, and
less taxes due to be deducted at source as per applicable law.

53. Property

53.1 All Materials on Site, Plant, Equipment, Temporary Works and Works shall be deemed to be the
property of the Employer for use for completing balance work if the Contract is terminated because of
the Contractor’s default.



54. Release from Performance

54.1 If the Contract is frustrated by the outbreak of war or by any other event entirely outside the
control of the Employer or the Contractor, the Engineer shall certify that the Contract has been
frustrated. The Contractor shall make the Site safe and stop work as quickly as possible after receiving
this certificate and shall be paid for all work carried out before receiving it and for any work carried out
afterwards to which a commitment was made.

F. OTHER CONDITIONS OF CONTRACT

55. Labour

55.1 The Contractor shall, unless otherwise provided in the Contract, make his own arrangements for
the engagement of all staff and labour, local or other, and for their payment, housing, feeding and
transport; and for compliance of various labour laws/regulations.

55.2 The Contractor shall, if required by the Engineer, deliver to the Engineer a return in detail, in such
form and at such intervals as the Engineer may prescribe, showing the staff and the numbers of the
several classes of labour from time to time employed by the Contractor on Site and such other
information as the Engineer may require.

55.3 The Contractor’s personnel including equipment operators shall be appropriately qualified, skilled
and experienced in their respective trades or occupations. The Engineer may require the Contractor to
remove or cause to be removed any person employed on the site or the works, including the Contractor’s
representative, if applicable, who

a) Persists in any misconduct or lack of care;

b) Carries out duties incompetently or negligently;

c) Falls to conform with any provision of the contract;

d) Persists in any conduct which is prejudicial to safety, health or protection of the

environment.

If appropriate, the contractor shall then appoint or cause to be appointed a suitable replacement
person

56. Compliance with Labour Regulations

56.1 During continuance of the Contract, the Contractor and his sub-Contractors shall abide at all times
by all existing labour enactments and rules made thereunder, regulations, notifications and bye laws of
the State or Central Government or local authority and any other labour law (including rules),
regulations, bye laws that may be passed or notification that may be issued under any labour law in
future either by the State or the Central Government or the local authority. (Salient features of some of
the major labour laws that are applicable to construction industry are given in Addendum to General
Conditions of Contract.) The Contractor shall keep the Employer indemnified in case any action is taken
against the Employer by the competent authority on account of contravention of any of the provisions of
any Act or rules made thereunder, regulations or notifications including amendments. If the Employer is
caused to pay or reimburse, such amounts as may be necessary to cause or observe, or for non-



observance of the provisions stipulated in the notifications/bye taws/Acts/Rules/regulations including
amendments, if any, on the part of the Contractor, the Employer shall have the right to deduct any
money due to the Contractor including his amount of performance security. The Employer shall also
have right to recover from the Contractor any sum required or estimated to be required for making good
the loss or damage suffered by the Employer.

In no case shall the employees of the Contractor and the Sub-Contractor be treated as the employees of
the Employer at any point of time.

57. Drawings and Photographs of the Works

57.1 The Contractor shall do photography/video photography of the site firstly before the start of work,
secondly mid-way in the execution of different stages of work and lastly after the completion of each
item of work. No separate payment will be made to the contractor for this.

57.2 The Contractor shall not disclose details of Drawings furnished to him and works on which he is
engaged without the prior approval of the Engineer in writing. No photograph of the works or any part
thereof or plant employed thereon, except those permitted under Clause 57.1, shall be taken or permitted
by the Contractor to be taken by any of his employees or any employees of his sub-Contractors without
the prior approval of the Engineer in writing. No photographs/video photography shall be published or
otherwise circulated without the approval of the Engineer in writing.

58. The Apprentices Act, 1961

58.1 The Contractor shall duly comply with the provisions of the Apprentices Act, 1961 (Ill of 1961),
the rules made there under and the orders that may be issued from time to time under the said Act and
the said Rules and on his failure or neglect to do so, he shall be subject to all liabilities and penalties
provided by the said Act and said Rules.



CONTRACT DATA

Items marked “N/A” do not apply in this Contract. 1.1

1. The Employer is MoRTH through the Chief Engineer NH Zone Bhopal
[Cl.1.1 of ITD]

Name : Chief Engineer (NH), Zone MPPWD Bhopal Nirman
Bhawan Arera Hilla MPPWD Bhopal 462011.
Name of authorized Representative:[Chief Engineer (NH), Zone MPPWD Bhopal])

The Engineer is: (Executive Engineer, PWD National Highways, Old Palasia, Indore) [Clausel.l

of GC(C]
Designation:
Address: [Cl.1.1]
2. The Intended Completion Date for the whole of the Works is [ Twelve months
from Start Date] [C1.1.1,17&26 of GCC]
3. The Site is located at [km 83.79 to km 137.69 km (Sarvardevla to Pal section) of NH -347C]
4. The Start Date shall be within 15 days after the date  of
issue of the Notice to proceed [CL.1.1 of GCC]
5. (a) The name and identification number of the Contract is

The Works consist of Maintenance work from km 83.79 to km 137.69 km (Sarvardevla to Pal
section) of NH -347C under Short Term Maintenance Contract in the State of Madhya Pradesh
[Cl. 1.1 of ITD]

6. (a) The law which applies to the Contract is the law of Union of India.
[C1.3.1 of GCC]
(b) The language of the Contract documents is English [CL.3.1 of GCC(C]
7. The limit of subcontracting is NIL of initial contract price [CL.7.1 of GCC]
8. Schedule of other Contractor- NIL [CL8.1 of GCC]

9. The Technical Personnel are [CL. 9.1 of GCC]



S. No. | Personnel Qualification Particular Experience No. of
(minimum requirement) Persons
1. Project Manager Degree in Civil 5 years as Project Manager 1
Engineering on Highway, Bridge
construction/ Maintenance
works
2. Site Engineer-cum Survey or | Degree in Civil 4 years on Highway 1
Engineer cum- Material | Engineering Construction/ Maintenance
Engineer works
3. Incident cum Road Graduate from a 3 years on Highway Property 1
Property Manager recognized Management and Maintenance
-cum-Route Operation University
Manager
4 Road Safety Auditor Road Safety 5 years experience 3 days in
Auditor Certificate every 3
from appropriate months
approved govt.
agency
10. Amount for insurance are: [CL13.1 of GCC]

O T QO

) Rupees equivalent to Contract Price.
) Rupees equivalent to 5% of Contract Price.
)

Rupees equivalent to 5% of Contract Price

d)  Rupees 20 lakhs for multiple incidents.

The said insurance shall include all liabilities as per Clause 13.1 and shall be deductible as per

1.
12.

13.

14.

15.

premium rate.

Site Investigation Report - NIL

from the issue of Letter of Commencement.

work corresponding to the updated programme.

executed (if any)..

[C1 14.1 of GCC]

The period for submission of the programme for approval of Engineer shall be 30 days
[{C1.25.1 of GCC]
Amount to be withheld for delays in submission of updated programme: 1% of value of
[Cl. 25.4 of GCC].

The period for setting up a field laboratory with the prescribed equipment relevant to
items of work in BOQ is 30 days from the date of notice to start work

[CL. 30.1 of GCCT

The Defect Liability Period will be 36 months for period renewal and other improvement works
[CL. 31 of GCC]




16.

a. Amount of liquidated damages for delay in | 0.1 percent of the remaining value of contract to

completion of works be executed, rounded off to the nearest
thousand, per day with the minimum of
Rs.10000/- per day

b. Maximum limit of liquidated damages for 10 per cent of the Initial Contract Price
delay in completion of work. rounded off to the nearest thousand
[Clause.43 of GCC]

17. The standard form of Performance Security acceptable to the Employer shall be an
unconditional E-Bank Guarantee of the type as specified in the Bidding Documents.
[Cl. 45.1 of GCC]
18. The percentage to apply to the value of work not completed representing the Employer’s
additional cost for completing the work shall be 20 percent. The Performance Security shall also be
forfeited if the Contract is terminated because of a fundamental breach of Contract by the
Contractor. [CL.52.1 of GCC]

19.The reasonable cost of removal of equipment and repatriation of the Contractor’s personnel
employed solely on the works in the event of termination of the contract at the Employer’s
convenience or because of a fundamental breach of contract by the Employer is to be treated as [------
----- ] lac. [CL. 52.2 of GCC]



SECTION 6

ADDENDUM TO GENERAL CONDITIONS OF CONTRACT



SECTION 6

ADDENDUM TO GENERAL CONDITIONS OF CONTRACT

SALIENT FEATURES OF SOME MAJOR LABOUR LAWS APPLICABLE TO
ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER CONSTRUCTION WORKS.

a)

b)

i)
ii)

Workmen Compensation Act, 1923: The Act provides for compensation in case of injury
by accident arising out of and during the course of employment.

Payment of Gratuity Act; 1972: Gratuity is payable to an employee under the Act on
satisfaction of certain conditions if an employee has completed the prescribed minimum
years (five years) of service or more or on death the rate of prescribed minimum days’ (15
days) wages for every completed year of service. The Act is applicable to all establishments
employing the prescribed minimum number (10) or more employees.

Employee’s P.F. and Miscellaneous Provision Act 1952: The Act provides for monthly

contributions by the Employer plus workers at the prescribed rate (10 percent or 8.33
percent). The benefits payable under the Act are:

Pension or family pension on retirement or death as the case may be.

Deposit linked insurance on the death in harness of the worker.
Payment of P.F. accumulation on retirement/death etc.
Maternity Benefit Act, 1961: The Act provides for leave and some other benefits to women

employees in case of confinement or miscarriage etc.

Contract Labour (Regulation & Abolition) Act, 1970: The Act provides for certain
welfare measures to be provided by the Contractor to contract labour and in case the
Contractor fails to provide, the same are required to be provided, by the Principal Employer
by Law. The principal Employer is required to take Certificate of Registration and the
Contractor is required to take license from the designated Officer. The Act is applicable to
the establishments or Contractor of Principal Employer if they employ minimum prescribed
(20 or more) numbers of contract labour.

Minimum Wages Act, 1948: The Employer is to pay not less than the Minimum Wages
fixed by appropriate Government as per provisions of the Act if the employment is
a scheduled employment. Construction of buildings, roads, runways are scheduled
employment.

Payment of Wages Act, 1936: It lays down as to by what date the wages are to be paid,
when it will be paid and what deductions can be made from the wages of workers.

Equal Remuneration Act, 1979: The Act provides for payment of equal wages for work of
equal nature to male and female workers and for not making discrimination against female
employees in the matters of transfers, training and promotions etc.



Payment of bonus Act, 1965: The Act is applicable to all establishments employing
minimum prescribed (say, 20 or more) number of workmen. The Act provides for payments
of annual bonus within the prescribed range of percentage of wages to employees drawing
up to the prescribed amount of wages, calculated in the prescribed manner. The Act does not
apply to certain establishments. The newly setup establishments are exempted for five years
in certain circumstances. States may have different number of employment size.

Industrial Disputes Act, 1947: The Act lays down the machinery and procedure for
resolution of industrial disputes, in what situations a strike or lock-out becomes illegal and
what are the requirements for laying off or retrenching the employees or closing down the
establishment.

Industrial Employment (Standing Orders) Act, 1946: It is applicable to all establishments
employing minimum prescribed number of persons (say, 100, or 50). The Act provides for
laying down rules governing the conditions of employment by the Employer on matters
provided in the Act and get these certified by the designated Authority.

Trade unions Act, 1926: The Act lays down the procedure for registration of trade unions
of workmen and employees. The Trade Unions registered under the Act have been given
certain immunities from civil and criminal liabilities.

Child Labour (Prohibition & Regulation) Act, 1986: The Act prohibits employment of
children below 14 years of age in certain occupations and processes and provides for
regulations of employment of children in all other occupations and processes. Employment
of child labour is prohibited in building and construction industry.

Inter-State Migrant Workmen’s (Regulation of Employment & Conditions of Service)
Act, 1979: The Act is applicable to an establishment which employs minimum prescribed
number of labour (say, five or more) inter-state migrant workmen through an intermediary
(who has recruited workmen in one state for employment in an establishment situated in
another state). The Inter-State migrant workmen, in an establishment to which this Act
becomes applicable, are required to be provided certain facilities such as Housing, Medical-
Aid, Travelling expenses from home up to the establishment and back etc.

The building and Other Construction Workers (Regulation of Employment and
Conditions of Service) Act, 1996 and the Cess Act of 1996: All the establishments who
carry on any building or other construction work and employ the minimum prescribed (say,
10 or more) number of workers are covered under this Act. All such establishments are
required to pay cess at the rate not exceeding 2 percent of the cost of construction as may be
notified by the Government. As per current notification, one percent of the cost of
construction is payable by the Employer of the establishment. The Employer of the
establishment is required to provide safety measures at the building or construction work and
other welfare measures, such as canteens, first-aid facilities, ambulance, housing
accommodations for workers near to the work place etc. The Employer to whom the Act
applies has to obtain a registration certificate from the Registering Officer appointed by the
Government.



Factories Act, 1948: The Act lays down the procedure for approval of plans before setting
up a factory, health and safety provisions, welfare provisions, working hours, annual earned
leave and rendering information regarding accidents or dangerous occurrences to designated
authorities. It is applicable to premises employing the minimum prescribed number of
persons (say, 10 persons or more) with aid of power or another minimum prescribed number
of persons (say, 20 or more persons) without the aid of power engaged in manufacturing
process.



SECTION -7
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SECTION-7

ROAD MAINTENANCE STANDARDS AND SPECIFICATIONS
FOR ROAD MAINTENANCE WORKS, PART-I AND PART-II

PREAMBLE

The Road Maintenance Standards and Specifications shall be read in conjunction with all other
documents constituting the Contract viz. Notice Inviting Tender, Instructions to Bidders; Conditions of
Contract, Bill of Quantities and other related documents mentioned in the Bid Documents.

General

The Standards and Specifications for the Road Maintenance Works and Activities as described
hereinafter shall comprise of the following:

PART-I  : Road Maintenance Standards
PART-II  : Specifications for Road Maintenance Works
Carbon foot prints shall be evaluated during the execution of project. If approved by the Employer, the

environment friendly machinery like Infrared Recycling Road Maintenance as approved by
CRRI/IRC/MoRTH shall be got deployed.



PART-I
ROAD MAINTENANCE STANDARDS
1 Inspections

1.1 The Contractor shall carry out weekly Inspection of project road and submit report to the Engineer
on the maintenance works carried out during the week and also identify other items of works with
location requiring attention for maintenance.

1.2 Any maintenance which involves works of emergent nature and/or replacement shall be
immediately reported to the Engineer for joint assessment and issue of the work order. Such repairs shall
be carried out on authorization by the Engineer except in emergency situations where it needs to be
attended to urgently for safety reasons. In such situations, temporary arrangements shall be made
immediately and further directions sought from the Engineer.

1.3 The Engineer will monitor road condition and shall carry out at least fortnightly Inspection of the
project road to verify that the Contractor is maintaining maintenance standards as per Contract and to
make note of non-compliances of Performance based items of BOQ, other items of work and work
orders issued for other works. Non-compliance/delayed compliance of maintenance work shall be dealt
with as per provisions of GCC Clause 32.1 and maintenance standards herein below.

2 Maintenance Standards for performance based items

2.1 The following maintenance standards shall be achieved by the Contractor to be eligible for full
payment:

Item Permissible Measurement and Maximum Rectification
Tolerance/Service Detection Response Standard
Level Time

item no. 3.1 of | Not more than 5 isolated Visual inspection. Area | Within two days As per Clause

Bill no 3 (repair | potholes/ of pot hole shall be 3004
of pot holes/edge | edge cuts in a stretch of 1 | measured by the area of of MoRTH
cuts/ruts/ km. Maximum size of pot | rectangle enclosing the Specifications
patches) hole/edge cut not more pothole.

than 300 sq cm x 4 cm

depth.

Rutting to be measured

Max rutting —2.5% inthe | i, jsolated locations.

sub-section.
Rutting not to exceed 20
mm.

Patches not more than
5% of the surface area in
a stretch of 1 km.

(*)Note: This is an optional item to be included by the Employer based on need and depending on category
of road, traffic volume, accident history and trauma facilities required to be provided.



2.2 Deleted

3 Maintenance Standards for Other BOQ Items

3.1 Maintenance standards for cleaning, clearing and repairing roadside open/
unlined/lined/covered drains and cross drainage works

i) The work shall consist of cleaning, clearing, deepening and reshaping of roadside drains and
making shallow lateral drains on shoulders to drain out the rain water/ surface water
effectively from bituminous surface as well as from roadside berms.

ii) Disposal of sediments, extraneous debris or vegetation growth, blocking flow.

iii) Safety devices and signs shall be placed as per MoRTH Specifications for Road and Bridge
Works (5" Revision) Clause No. 112.

iv) The excavated material shall be disposed off as directed by Engineer-in-charge with all leads
and lifts.

V) The drain slopes and sides shall be dressed up to original flow line and cross section.

3.2  Maintenance standards for “carrying out cleaning, removing of dust/silt/thrash from
carriageway.

i) However, width of carriageway to be kept clean as per BOQ provision is up to ROW, it
includes;

a) Total width of carriageway (LHS + RHS) including median width.
b)  Width of service roads (LHS + RHS) wherever service roads are in existence.

c) Width of all structures such as flyovers, major bridges, minor bridges, culverts,
subways, etc.

ii) For cleaning of carriageway, the Contractor shall deploy mechanical broomer with tractor.
Contractor shall maintain log book of this mechanical broomer and submit the Xerox of this
along with statement of work done.

3.3 Maintenance standards for “Removal of rank vegetation/weeds from shoulders and
embankment slopes.

i) The contractor shall keep the shoulders, embankment slopes upto right of way (RoW) on
both sides complete in all respects.

ii) The work shall include breaking of clods, rough dressing and disposal of waste and
vegetation outside RoW as per directions of the Engineer.

iii) The contractor shall maintain separate signed muster rolls of deployed labours & supervisors
and log books of tractors. The muster rolls and log books shall be made available for
inspection. Xerox copy of log books and muster rolls shall be submitted along with
statement of work done by the contractor.

iv) If a contractor fails to keep the specified area without weeds, unwanted vegetation, debris
(as per provision of BOQ), a penalty of Rs. 500/km/incidence shall be imposed. The
Engineer’s decision in this context is binding on the Contractor.



Maintenance standards for routine maintenance of road signs and delineators

The work shall consist of washing of signs, delineators, removal of posters etc. and repair to
supporting structures with repainting.

The road signs and delineators should be thoroughly washed using a detergent solution
followed by a lean rinse and whole face of the sign shall be dried.

Defects in supporting structures like bullet holes, surface marks or bent posts shall be
repaired with appropriate tools.

Damaged area shall be cleaned and loose/flaking paint shall be removed. Bullet holes shall
be filled with filler and supporting structures shall be painted with first quality enamel paint
in two or more coats.



PART-II
SPECIFICATIONS FOR ROAD MAINTENANCE WORKS
1. General

1.1 All materials, works and construction operations shall conform to the requirements laid down in the
“Specifications for Road and Bridge Works” (5" Revision), Ministry of Road Transport and Highways,
Published by Indian Roads Congress (IRC), New Delhi; IRC:82 “Code of Practice for Maintenance of
Bituminous Surfaces on Highways” and IRC:SP:83 Guidelines for Maintenance, Repairs and
Rehabilitation of Cement Concrete Pavements” wherever applicable. Where the Specification for a work
is not given, sound engineering practice shall be adopted to the satisfaction of the Engineer.

“Specifications for Road and Bridge Works, Ministry of Road Transport and Highways” (5" Revision) is
hereinafter referred to as MoRTH Specifications.

2 Arrangement for Traffic during Construction

2.1 The Contractor shall take all necessary measures and make arrangements for the safety during
construction in accordance with the requirements of Clause 112 of MoRTH Specifications. He shall
provide, erect and maintain all such barricades, signs, markings, flags, lights as required or directed by
the Engineer for safety of traffic passing through the section under repairs/improvement.

2.2 All maintenance works on the road shall be carried out in a manner which would cause least
interference to the traffic. In stretches where resurfacing or riding quality improvement works are to be
taken up, the Contractor during execution of work shall provide and maintain proper passage for traffic.
Where it is not possible or safe to allow traffic on part width of the carriageway, a temporary diversion
of proper Specifications shall be constructed by the Contractor at his cost. The Contractor shall take
prior approval of the Engineer regarding traffic arrangements during construction.

2.3 All arrangements for traffic during construction shall be considered as incidental to the work and
shall be Contractor’s responsibility. The Engineer shall determine the penalty to be imposed on the
Contractor for deficiency in compliance to the requirement.

3 Quality Control

3.1 Quality control on materials and workmanship is the primary responsibility of the Contractor.
Quality control shall be exercised in accordance with the Quality Plan approved by the Engineer. The
Engineer may, during and after construction test the quality of materials and work in order to verify
conformance with the prescribed Specifications.

3.2 An attempt shall be made to attend to defects like potholes, undulations, rutting, bleeding, linear and
alligator cracks and eroded edges etc. at an initial stage itself. Thermal bonded patches of regular
rectangular shapes without bump or sump shall preferably be adopted.



4 Specifications for Routine Maintenance

Before any work is started, signs, barriers, etc. shall be placed and necessary arrangements made for
ensuring safety of traffic and workers in the work zone, as described in Clause 2 of this Section

Preparation of the surface prior to application of any treatment, shall be carried out in accordance with
the relevant Clauses of MoRTH Specifications.

After completion of the work, the site shall be left cleaned and tidy. No stockpiles of material shall be
left on the road.

5 Repair and Maintenance works related to Rigid Pavements

All repair and maintenance works related to Rigid Pavements shall be carried out following IRC:SP:83
(Guidelines for Maintenance, Repairs & Rehabilitation of Cement Concrete Pavements).



SECTION 8

DRAWINGS AND SCHEDULE OF

DRAWINGS



SECTION-9

FINANCIAL BID FORM AND BILL OF QUANTITIES



To

SECTION-9
FINANCIAL BID FORM AND BILL OF QUANTITIES
FINANCIAL BID FORM

(Authorized Representative of Employer) DESCRIPTION
OF WORKS: BID FOR (Name of work)
Reference letter No. .....................

Dear Sir,

Having examined the site of works and Bid Documents, comprising Instructions to Bidders,

Scope of Works, Conditions of Contract, Technical Specifications, Bill of
Quantities and schedules for the execution of the above named works, we, the
undersigned offer to execute and complete such works and remedy any defects
therein in conformity with the said bid documents at tender premium as quoted in
the Financial Bid.

We undertake, if our Bid is accepted, to commence the work within fifteen

(15) days of receipt of the order to commence, and to complete and deliver the
sections and whole of the works comprised in the contract within the period stated
in the bid hereto.

If our Bid is accepted, we will furnish Performance Security (ies) in the form of a
E-Bank Guarantee to be jointly and severally bound on us, in accordance with the
Conditions of Contract.

We agree to abide by this Bid for a period of one hundred and twenty (120) days
from the last date fixed for Bid Submission and it shall remain binding upon us and
may be accepted at any time before the expiry of that period.

We confirm our agreement to treat the Bid document and other records connected
with the works as secret and confidential documents and shall not communicate
information contained therein to any person other than the person authorized by
the Employer or use such information in any manner prejudicial to the safety and
integrity of the works.

Unless and until an agreement is prepared and executed, this Bid, together with
your written acceptance thereof, shall constitute a binding contract between us, but
without prejudice to your right to withdraw such acceptance without assigning any
reasons thereof.

We understand that you are not bound to accept the lowest or any bid you may
receive.



Dated this day of
Signature in the capacity of
To Sign Bid for and on behalf of

duly authorized**

Address:

Signature of Witness
Name of witness
Address of witness

(in block capital letters)






ii)

BILL OF QUANTITIES

Preamble

The Bill of Quantities (BOQ) shall be read in conjunction with the Instructions to
Bidders, Conditions of Contract, Road Maintenance Standards and Specifications
for Road Maintenance Works.

The quantities given in the Bill of Quantities are estimated quantities. The basis of
payment will be actual quantities of items of work carried out and valued at the
rates tendered in the BOQ along with accepted/awarded tender premium. The
accepted/ awarded tender premium above/below the grand total of the project cost
shall be applicable for individual items of work to determine payable amount to
Contractor for work done subject to other contractual provisions. Any variation
shall be dealt with as per contract provisions.

The rates and prices tendered in the BOQ shall include all equipment, tools, spares,
labour, supervision, overheads, consumables, materials, erection, maintenance,
testing of input material delivered, profit, taxes (excluding GST) and duties
together with general risks, liabilities and obligations set out and implied in the
contract and other incidentals to comply with the requirements of Standards and
Specifications.

Payment for performance based activities like maintenance of median and existing
plants (Item no. 2.1), treatment and repair of pot holes/ruts (Item no. 3.1) and
providing route patrol and surveillance, automobile assistance, tow away cranes
and ambulance services (Item no. 3.2) shall be indexed on performance scale of
100 marks as given in Table below:

BOQ
Item no.

Brief Description Weightage for Remarks
performance rating

2.1

Maintenance of median and 50%
existing plants:

i.  Watering of plants
including dressing of
medians

ii. Application of FYM or 10%
sludge

iii. Application of 5%
insecticides/pesticides/
fungicide

iv. Training and pruning of 20%
shrubs/plants

v. Replacement of dead/ damage 15%
plants




3.1 Providing treatment and repair to | To be assessed km wise Performance measurement to be

pot holes/ruts during bi-monthly assessed based on road
inspection as per road maintained as per standards as a
Maintenance Standards proportion of total project length
indicated in Clause 2.1

32 Providing road patrols and Each vehicle shall be All the vehicles provided in the
surveillance, automobile assessed as under: contract shall be fitted with VTS
assistance, tow away cranes and | vehicle fitness
ambulance service and

availability of
required equipment —
25%

ii. GPS based log
record of vehicle
movement —25%

iii. availability of
trained personal
manning the
vehicle — 20%

1v. Average response
time of ambulance
and cranes
as compared to
stipulated
Standards -30%

V) Performance assessment for performance based items of work, shall be done
through inspection by the Engineer at least two times during the month and overall
rating can be done on the basis of average of assessments made during the
inspection.

Vi) The Contractor shall submit at least once in two months video recording of
condition of the Project Highway with special emphasis on performance based
items.

vii) For performance based items of work, the Contractor shall be entitled for receiving
payment proportionate to the average percentage performance assessed for
achievement between 80% to 100%.

viii) The Contractor shall not be entitled for payment of performance based items of
work if the average performance is rated less than 80%.

iX) A rate or price shall be entered as a single rate as Tender Premium % above/below

on the rate/amount in the BOQ.




NOTE FOR EMPLOYER:

i) The items of work given in the BOQ are indicative. Employer may include new
items or delete items depending on the requirements of the work.

ii) The performance based items given in the BOQ are indicative and may be changed
as per requirements.

iii) The rates of items as per applicable Schedule of Rates are required to be worked
out and included in the BOQ and accordingly amount is to be calculated and
included in the BOQ/Summary.

iv) Road maintenance standards given in Part-1 for some items of work are indicative.
These may be amended/supplemented as per specific requirement of work.



BILL OF QUANTITIES

SUMMARY
BILL NO. DESCRIPTION AMOUNT (Rs.)
BILL NO. 1 INITIAL RCTIFICATION 5,31,75,215.00
BILL No. 2 ROUTINE MAINTENANCE 1,56,75,737.00
TOTAL 6,88,50,952.00




BILL NO. 1: INITIAL RCTIFICATION

SN

ITEM

QTY

UNIT

RATE

AMOUNT

1.01

SOR ITEM NO 2.2 (i) P.N.17

Clearing and Grubbing Road Land
Clearing and grubbing road land including uprooting
rankvegetation, grass, bushes, shrubs, saplings and trees having
girth up to 300 mm, removal of stumps of trees cut earlier and
disposal ofunserviceable materials and stacking of serviceable
material up to a lead of 1000 metres including removal and
disposal of top organicsoil not exceeding 150 mm in thickness.

A In area of light jungle

8.085

Hectare

22918

185292

1.02

SORITEM NO 4.12 P 25

Crusher Run Macadam Sub Base/Base Course
Providing crushed stone aggregate, depositing on a prepared
surface by hauling vehicles, spreading and mixing with a motor
grader, watering and compacting with a vibratory roller as per
clause 410 to form a layer of sub-base/Base in accordance to
Table No. 400-14, 400-15 and as per clause of section 407 of
specifications.

(i1) For 37.5 mm maximum size

2223.38

Cum

1157

2572445

1.03

SORITEM NO 4.11 P 24

Wet Mix Macadam
Providing, laying, spreading and compacting graded stone
aggregate to wet mix macadam specification including
premixing the Material with water at OMC in mechanical mix
plant carriage of mixed Material by tipper to site, laying in
uniform layers with paver in sub- base / base course on well
prepared surface and compacting with vibratory roller to
achieve the desired density in accordance to Table No. 400-12,
400-13 and as per clause of section 406 of specifications.

2964.5

Cum

1493

4425999

1.04

SORITEM NO 5.1 P 28

Prime coat
Providing and applying primer coat with bitumen emulsion on
prepared surface of granular Base including cleaning of road
surface and spraying primer at the rate of 0.75 kg/sqm using
mechanical means as per clause 502 of specifications.

(in 03% Area)

14822.5

Sqm

37

548433

1.05

SOR ITEM NO5.2 (i) P.N.27

Providing and applying tack coat with catonic bitumen
emulsion (RS-1) using emulsion pressure distributor on the
prepared bituminous/granular surface cleaned with mechanical
broom and as per relevant clauses of section-503 of
specifications.

(i) @ 0.25 kg per sqm (normal bituminous surfaces)

For BC

44467.5

Sgm

14

622545

(i) @ 0.30 kg per sqm (dry & hungry bituminous surfaces
/granular surfaces treated with primer)

For DBM

14822.5

Sqm

16

237160




1.06

SOR ITEM NO.5.5(b) (V) P.N29

Dense Graded Bituminous Macadam Providing and laying
dense bituminous macadam using crushed aggregates of
specified grading, premixed with bituminous binder @ 4.0 to
4.5% by weight of total mix of mix and filler, transporting the
hot mix to work site, laying with a hydrostatic paver finisher
with sensor control to the required grade, level and alignment,
rolling with smooth wheeled, vibratory and tandem rollers to
achieve the desired compaction as per clause 505 of
specification complete in all respects. b)  Using Drum Mix
PInt of appropriate capacity and Paver finisher Hydraustatic
with Sensor

(V) for Gradingll(19 mm nominal size) Bitument Content
Minimum 4.5% with Bitumen 30/40 (VG-40)

DBM

741.125

Cum

7957

5897132

1.07

SOR ITEM NO.5.6 (b) (vi) P.N0 30

Bituminous Concrete Providing and laying bituminous concrete
using crushed aggregates of specified grading, premixed with
bituminous binder @ 5.4 to 5.6 % of mix and filler, transporting
the hot mix to work site, laying with a hydrostatic paver finisher
with sensor control to the required grade, level and alignment,
rolling with smooth wheeled, vibratory and tandem rollers to
achieve the desired compaction as per clause 507 of
specification.

b) Using Drum Mix Plant of appropriate capacity and
Paver Finisher Hydraustatic with Sensor control

(vi) for Grading-II (30-45 mm thickness ) with 30/40
bitumen(VG-40)

BC (in 4% Area)

1778.7

Cum

9992

17772770

1.15

SOR ITEM NO.10.14 PN. 72

Stripping excess soil from the shoulder surface to achieve the
approved level and compacting with plate compactor at OMC as
per drawings and as directed by Engineer charge with Average
depth 10 cm. (Stripping of excess soil only) including all
material, labour, etc. completed.

1212.75

Sqm.

10

12128

1.16

SOR ITEM NO. 8.25 PN. 57

Road Marking with Hot Applied Thermoplastic Compound with
Reflectorising Glass Beeds on Bituminous surface. Providing
and applying (Cleaning of Bituminous surface) thermoplastic
compound having composition of binder (Regin) minimum 18
%, titanium dioxide minimum 10 % and intermixed glass beed,
minimum 30% of brand like Asian, Burger or equivalent make
of 2.5 mm thick including drop down reflectorizing, glass beeds
@ 250 gms per sqm area thickness of 2.5 mm is exclusive of
surface applied glass beeds as per IRC:35.The finished surface
to be level, uniform and free from streaks and holes, all
complete as per clause 803 of specifications.
Note:- The guarantee of Thermoplastic should be minimum 3
Years

4598.75

Sqm.

636

2924804

1.17

SOR ITEM NO. 8.4 (i)PN. 46




Retro- reflectorised Traffic signsProviding and fixing of retro-
reflectorised cautionary, mandatory and informatory sign board
as per IRC 67-2012 made of high intensity Micro-Prismatic
Grade Sheeting (Type XI) vide IRC: 67:2012 clause 6.7.3.2 and
clause 801.3.3 of MoRT&H fixed over Aluminum composite
material sheet with thermoplastic core of Low density
polyethylene (LDPE) between two thick skins/sheets of
aluminum with overall thickness of 4mm and aluminum skin of
thickness 0.3 on both side, the ACM shall conform to Table 6.1
of IRC:67:2012 and Table 800-1 of MoRT&H specification and
High Intensity Micro Prismatic Grade Sheeting shall conform to
Table 6.6 of IRC:67:2012 and Table 800-3 of MoRT&H
specification of in the clause IRC 6.8 of the IRC 67-2012 and
clause 801.3.7 of MORTH message legend numerical letter etc.
and borders shall be screen printed on high intensity micro
prismatic sheeting shall conform to clause 801.3.7 with digital
printing ink or of cutout from transparent durable overlay or
cutout from the same type of reflecting sheeting for cautionary/
mandatory/ signs, supported on MS sign post of size 75mm
x75mm x 6mm of 3.60 meter over all length and fix to ground
by means of properly designed foundation of dimension
450x450x600mm with M20 grade concrete. The ACM sheet
shall be fixed to the post with four minimum four number
breakaway bolts. & supported with a back support frame of
25mmx25mmx3mm angle. 10 years warranty for Retro
Reflection Sheeting to be provided from the original sheeting
manufacture as per clause 6.9 of IRC: 67:2012 & a certified
copy for three years for outdoor exposure report from an
independent test lab as per clause 6.7 of IRC: 67:2012 for the
product offered shall be submitted by the contractor.Note:-
Manufacture name and date of manufacture is to be printed
(Embossed) at the backside of the board.

1) 90 cm equilateral triangle 20 No 4357 87140
ii) 60 cm equilateral triangle 10 No 3066 30660
iii) 60 cm circular 10 No 3911 39110
iv) 80 mm x 60 mm rectangular 10 No 5222 52220
v) 60 cm x 45 cm rectangular 10 No 3825 38250

1.18

SOR item no.8.11 p 51




Direction and Place Identification signs more than 0.9 sqm
size board.
Providing and fixing of retro-reflectorised cautionary,
mandatory and informatory sign board as per IRC 67-2012
made of high intensity Micro-Prismatic Grade Sheeting (Type
IV) vide IRC: 67:2012 clause 6.7.3.2 and clause 801.3.3 of
MoRT&H fixed over Aluminum composite material sheet with
thermoplastic core of Low density polyethylene (LDPE)
between two thick skins/sheets of aluminum with overall
thickness of 4mm and aluminum skin of thickness 0.3 on both
side, the ACM shall conform to Table 6.1 of IRC:67:2012 and
Table 800-1 of MoRT&H specification and High Intensity
Micro Prismatic Grade Sheeting shall conform to Table 6.6 of
IRC:67:2012 and Table 800-3 of MoRT&H specification of in
the clause IRC 6.8 of the IRC 67-2012 and clause 801.3.7 of
MORTH message legend numerical letter etc. and borders shall
be screen printed on high intensity micro prismatic sheeting
shall conform to clause 801.3.7 with digital printing ink or of
cutout from transparent durable overlay or cutout from the same
type of reflecting sheeting for cautionary/ mandatory/ signs,
supported on MS sign post of size 75Smm x75mm x 6mm of 3.60
meter over all length and fix to ground by means of properly
designed foundation of dimension 450x450x600mm with M20
grade concrete. The ACM sheet shall be fixed to the post with
four minimum four number breakaway bolts. & supported with
a back support frame of 25mmx25mmx3mm angle. 7 years
warranty for Retro Reflection Sheeting to be provided from the
original sheeting manufacture as per clause 6.9 of IRC: 67:2012
& a certified copy for three years for outdoor exposure report
from an independent test lab as per clause 6.7 of IRC: 67:2012
for the product offered shall be submitted by the contractor.
Note:- Manufacture name and date of manufacture is to be
printed

(Embossed) at the backside of the boa

21.6

sqm.

14497

313135

1.19

SOR ITEM NO.8.21 P 56

Road Markers/Road Stud with Lense ReflectorProviding and
fixing single mound twin shanked molded Road Markers/Road
Stud made of poly carbonate or ABS body and shall support a
load of 13635 Kg tested in accordance to ASTM D 4280 and
complying lo specifications of Section-5 of IRC:35-2015 and
clause 804.2.2 of MORT&H and Section-5 of IRC:35-2015. he
reflecting panels shall consist of number of lenses containing
single or dual prismatic cubes capable of providing total internal
reflection of the light entering the lens face. The slope or retro-
reflecting surface should be 35 + 5 degree to base. The
reflective marker shall be fixed to the road surface using the
epoxy/ adhesives and the procedure recommended by the
manufacturer. No nails shall be used to affix the markers so
Cubes capable of that they do not pose safety hazard on the
road.. The contractor shall submit a two year replacement
warranty. for satisfactory field performance including stipulated
retro-reflectance of the reflecting pan

At junctions and curvs

539

Each

673

362747

1.20

SOR ITEM NO.8.20Pn56




Supplying and installation of delineators (road way
indicators,hazard markers, object markers), 80-100 cm high
above ground level, painted black and white in 15 cm wide
stripes, fitted with 80 x100 mm rectangular or 75 mm dia
circular reflectorised panels at thetop, buried or pressed into the
ground and confirming toIRC-79 and the drawings.

539 each. 278 149842

1.21 | SOR ITEM NQO.8.23Pn 57

Kilo Metre Stone

Reinforced cement concrete M15grade kilometre stone of

standard

design as per IRC:8-1980, fixing in position including painting

andprinting etc

(i1) Ordinary Kilometer stone (Precast) 3 no. 1984 5052

(111) Hectometer stone (Precast) 7 no. 537 15849
1.22 | SORITEM NO.10.19 PN.73

Providing painting, figuring and numbering as per IRC

specifications complete with Synthetic Enamal Paint for 5th

Km. Stone.

ii) One coat on old work.

W 22 no. 293 6446
123 SOR ITEM NO.10.20 PN.73

Providing painting, figuring and numbering as per IRC

specifications complete with Synthetic Enamal Paint for

ordinary Km. Stone.

(ii) One coat on old work. 27 no. 99 2673
1.24 | SORITEM NO.10.21 PN.73

Providing painting, figuring and numbering as per IRC

specifications complete with Synthetic Enamal Paint for 0.2

Km.

Stones or Boundary Stones..

(i1) One coat on old work 108 no. 25 2700
1.25 | SOR ITEM NO.4.13(B) PN.25

4.13 Construction of Shoulders with approved material/selected

soili/c excavation all lifts & leads i/c grading to required slope

&camber of 4% and compacting using vibratory roller of 80 to

100

kN static weight to meet requirement as per relevant clause

0f400

(B) Hard Shoulders (CBR value >12) 6468 | Cum. 223 1442364
1.26 | SOR ITEM NO.8.16(A) PN.54




Type - A, "W" : Metal Beam Crash Barrier (Providing and
erecting a "W" metal beam crash barrier comprising of 3 mm
thick corrugated sheet metal beam rail, 70 cm above
road/ground level, fixed on ISMC series channel vertical post,
150 x 75 x 5 mm spaced 2 m centre to centre, however 5 spaces
of 600mm each between vertical post and 5 spaces of 900mm
each between vertical post will be kept adjacent to RCC parapet/
concrete crash barrier in accordance to figure 9.14 of the IRC-
SP: 73-2018, 1.8 m high, 1.1 m below ground/road level, all
steel parts and fitments to be galvanised by hot dip process, all
fittings to conform to IS:1367 and IS:1364, metal beam rail to
be fixed on the vertical post with a spacer of channel section
150 x 75 x 5 mm, 330 mm long complete as per clause 811)
and treatment for metal beam cresh barrier on approach shall be
modified eccentric loader terminal arrangement as shown in
figure 9.12 of IRC- SP : 73-2018 End portion of metal beam
crash barrier shall be flared outside byl.25 mtr. Distance in last
section of 8 mtr. Length. Departure side it shall be trailing
terminal (TT) arrangement as shown in figure 9.13 of the IRC
SP-73- 2018. End portion of metal beam crash barrier shall be
flared outside by 0.35 mtr. Distance in last section of 8 mitr.
length

1078

metre

4500

4851000

1.27

SORITEM NO 15.5 P 94

Providing and laying suitable designed Filter material
underneath pitching in slopescomplete as per drawing and
Technical specification
i) Providing and laying 200 mm granular material filter
conforming to MoRTH Specifications Clause ' no. 2504
complete n all respects as per directions of Engineer-In-Charge.

351

Cum

750

263250

1.28

SORITEM NO 154A P 94

Providing and laying Pitching on slopes laid over prepared filter
media including boulder apron laid dry in front of toe of
embankment complete as per drawing and Technical
specifications

A. Stone/Boulder
ii) Providing repair to damaged stone pitching/ apron over the
prepared surface as per technical Specifications Clause no. 2504
complete in all respects as per directions of Engineer.

526.5

Cum

2211

1164092

1.29

SOR ITEM NO 10.15 P 72

The maintenance of all of drains including erosion, repair,
clearing, cleaning. Reshaping, regarding, deepening of side
drains as well as catch water drains as per technical
specification including all material, labour, etc. complete.

8624

Sgm

13

112112

1.30

SORITEM NO3.3P 19




Excavation in Soil using Hydraulic Excavator and Tippers with
disposal upto 1000 metres. Excavation for roadwork in soil with
hydraulic excavator including cutting and loading in tippers,
trimming bottom and side slopes, in accordance with
requirements of lines, grades and cross sections, and
transporting suitable earth to the embankment location and
disposing off unsuitable earth with all lifts and lead upto 1000m
as per relevent clauses of section-300 of specification.

b) Pipe Culverts

8775

Cum

55

482625

1.32

SORITEM NO3.1P19

Excavation in Soil by Manual Means Excavation for roadway in
soil including loading and unloading in/from truck for carrying
of suitable cut earth to embankment site and disposing off
unsuitable earth with all lifts and lead upto1000
metres as per clauses of section-300

819

Cum

156

127764

1.33

SORITEM NO 10.17 P.N.73

Filling of crack (in flexible pavement) using slow- curing
bitumen emulsion and applying crusher dust in case crack are
wider than 3 mm including all material, labour, etc. complete.

1078

7546

1.34

SOR ITEM NO.16.8 P.N 97

Applying epoxy mortar over leached, honey combed and spalled
concrete surface and exposed steel reinforcement complete as
per Technical specification

126

Sqm

952

119952

1.35

SORITEM NO 12.1 P 77

Excavation for Structures

Earth work in excavation of foundation of structures as per
drawing and technical specification, including setting out,
construction of shoring and bracing, removal of stumps and
other deleterious matter, dressing of sides and bottom as per
relevant clauses of section 300 & 2100 in

Ordinary soil ( including back filling with approved
material)

Depth upto 3 m

307.8

cum

61

18776

SORITEM NO 123 P 77

Providing Plain cement concrete M-15 nominal mix in
foundation as per relevant clauses of sections 1500, 1700 and
2100.

24.3

cum

4349

105681

1.37

SORITEM NO 12.6 P 77

Providing and laying Plain/Reinforced cement concrete in open
foundation including form work shuttering etc. complete as per
drawing and technical specifications and as per relevant clauses
of sections 1500, 1700 & 2100 with

PCCM 20

252.72

cum

5162

1304541

1.38

SORITEM NO 164 P 97




Providing and inserting nipples with approved fixing compound
after drilling holes for grouting as per Technical specifications
including subsequent cutting/removal and sealing of the hole as
necessary of nipples after completion of grouting with
Cement/Epoxy

840

each

117

98280

1.39

SORITEM NO 16.7 P 97

Sealing of crack / porous concrete with Epoxy Grout by
injection through nipples complete as per clause 2803.1.

4200

1583

6648600

1.40

SORITEM NO 14.17 P 90

Painting on concrete surface

Providing and applying 2 coats of water based cement paint to
unplastered concrete surface after cleaning the surface of dirt,
dust, oil, grease, efflorescence and applying paint @ of 1 litre
for 2 Sq.m.

1600

Rmt

77

123200

SUB TOTAL BILL-1

53175215

BILL No. 2 - ROUTINE MAINTENANCE

To carry out all the necessary works to keep the road in
Approprite service level condition as defined in the
document on all type of carriageway (Flexible/Rigid) which
includes but not limited to
(i) For Flexible pavement Providing treatment and repair of
pot holes/ ruts and any depth/ patch repgir of all types of
bitumen pavement Complete as per Technical Specification
Clause 3004.2 and as per direction of Engineer by using paving
grade bitumen/ emulsion/ cold ready mix material. The job
includes removal of all failed material, trimming of completed
excavation to providing firm vertcal faces, cleaning of surface,
painting of tack coat on the sides and base of excavation as per
Clause no. 503 back filling the patch with bituminous material
as per clause no. 509. Compacting trimming and finishing the
surface to form a smooth continuous surface all as per Clause
no. 3004.2 of Technical Specification

539

Month

29083

15675737

SUB TOTAL BILL-2

15675737

GRAND TOTAL BILL (1+2)

6,88,50,952




