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SECTION – 1  

NOTICE INVITING TENDER 



 

SECTION – 1 

NOTICE INVITING TENDER 

Availability of bid documents - from 13.05.2025 to 03.06.2025 up to 15:30 Hrs 

 
Date of Pre-bid meeting – 20.05.2025 at 12:30 Hrs 

 
Deadline for submission of original documents and bid 03.06.2025 up to 15:30 Hrs 

 
Opening of technical bids 04.06.2025, at 16:30 Hrs 

 
Opening of financial bids – Will be announced later  

Validity of bids - 120 days from Bid due date 

S/d 
Chief Engineer (BOT),  

MPRDC, Bhopal 



NOTICE INVITING TENDER (NIT) 

(Two Cover System) 

TN. No.   Sidhi-Singrauli/Maintenance/2025-26                                                              Date. 13.05.2025 

1. The Managing Director, M P Road Development Corporation Ltd Bhopal on behalf of 
the Ministry of Road Transport & Highways hereby invites Single Percentage Rate Bids through e-
tendering from experienced firms/organizations for maintenance works and activities for the following 
sections of the National Highways roads. 

 

Sl. 
No. 

Section Length 
(km) 

Estimated Cost 
(Excluding GST) 

(Rs. Lakh) 

Bid 
Security 

(Rs. Lakh) 

Contract 
Duration 
(month) 

 

 
1. 

Short Term Maintenance work from 
km 82.400 to km 187.993 km (Sidhi 
to Singrauli section) of NH -39 
under Short Term Maintenance 
Contract in the State of Madhya 
Pradesh 

105.593 998.63 9.99 
12 

Months 

 

Cost of bid document (Non-Refundable): Rs. 11,800/-  [Payment of Bid Document is to be made 
through Non-Tax Receipt Portal i.e. www.bharatkosh.gov.in in favour of Regional Pay & Accounts 
Officer, Ministry of Road Transport & Highways, Bhopal (DDO Code: 203945-SE, Civil, Bhopal and 
PAO Code: 002192 Regional Pay & Accounts Office). Proof of fee submission shall be submitted along 
with the online bid.  

 
 

2. The preliminary requirements (detailed requirements are given in the Bid Documents) of bidding 
firm/contractor for above work are mentioned as under: - 

Average Annual Turn-over during last 3 years Work of similar nature during last 5 years 

Minimum Average Annual Turnover 
Rs 998.63 lakh (estimated cost of work) 

 Single work of Rs. 499.32 lakh 
(minimum 50% of estimated cost of work)  
or 

 Two similar works each of Rs. 349.52 lakh 
(minimum 35% of estimated cost of work)  
or 

 Three similar works each of Rs. 249.66 lakh 
(minimum 25% of estimated cost of work) 

3. The Scope of Work includes the routine maintenance of all the assets and facilities existing 
within Right of Way (ROW) on the above mentioned section including maintenance of Removal of rank 
vegetation/weeds and undesirable vegetation from shoulders, Clearing slab/Box culverts and pipe 
culverts, Clearing cleaning deepening and reshaping of road side unlined/kutcha drain, providing spot 
reconditioning, reconstruction and re gravelling to repair specific erosion or other damages for restoring 
the eroded area to originally constructed cross section on cuts and fills slopes/shoulders, White washing 
trees, culverts, bridges, edge stone, guide stones, Black banding the trees, guide stones, bridges, 



Providing and laying Tack coat and Bituminous concrete etc., and carrying out other works as specified 
in the bid documents. 

4. To participate in the bidding, it is mandatory for the Bidders to get registered their firm with e- 
procurement portal https://eprocure.gov.in/eprocure/app to have user ID & password which has to be 
obtained free of cost. Following may kindly be noted: 

(a) Registration with e-procurement portal should be valid at least up to the date of submission of BID. 
(b) BIDs can be submitted only during the validity of registration. 

The Bidders shall update their project and other details on the portal on a regular basis and apply to 
the tenders via the portal. 

Bidders are also required to get registered their firm with Bidder Information Management System 
(BIMS) Portal. 

5. The complete Bid document can be viewed/downloaded from official portal of the CPPP website 
(eprocure.gov.in/eprocure/app) and BIMS portal (bims.gov.in) from 13.05.2025 to 03.06.2025 (up to 
15:30). The amendments / clarifications to the Bid Document, if any, will be hosted on the above 
website. 

6. The bidder is required to submit, along with its BID, the cost of BID/RFP document, i.e. Rs. 11,800(Rupees 
Eleven Thousand Eight Hundred only), to Employers’ account through Bharat Kosh, as mentioned below 

Particular Details 

Link of Bharat Kosh bharatkosh.gov.in  

Pay and Accounts Officer (PAO) 002192 Regional Pay & Accounts Office 

Drawing and Disbursing Officer (DDO) 203945-SE, Civil, Bhopal 
 

7. The Bid should be submitted online in the prescribed format given on the website. No other 
mode of submission is acceptable. 

8. The authorized signatory holding Power of Attorney shall only be the Digital Signatory. In 
case authorized signatory holding Power of Attorney and Digital Signatory are not the same, the 
bid shall be considered non-responsive. 

9. The last date for online submission of the Bid is 03.06.2025 upto 15:30 Hrs (as mentioned on the e-

portal only) (“Bid Due Date”). Bidder must submit its Financial Bid and Technical Bid on CPPP e-

procurement within the above deadline. Bidder must also submit Technical Bid on BIMS Portal within the 

specified deadline. 

The bids would be opened on 04.06.2025 at 16:30 Hrs. online at the office of Managing Director, M P Road 
Development Corporation, 45A, Arera Hills, Bhopal representatives of the bidders (maximum of two) who 
choose to attend, may attend the online opening of the bids at- MPRDC, 45A, Arera Hills, Bhopal on the date and 
time as mentioned above. However, such representatives shall be allowed to attend the opening of the bids only if 
they produce letter of authority on the letter head of the bidder, at the time of opening of bids as mentioned above. 

10. The amount of Bid Security is Rs. 9.99 Lakhs. The Bid security in the form of demand draft will 
not be accepted. The bidder is required to submit a “Bid Security” with this document. 



11. The period of validity of bid is 120 days from the deadline of submission of bid. 

For any clarification, the office of the undersigned may be contacted.  

-sd/- 

Chief Engineer(BOT), 
MPRDC, 45A, Arera Hills,  

Bhopal (M.P.) 
 

 
 
 
 
 
 
 
 
 

 
  



SECTION-2 

INSTRUCTIONS TO BIDDERS (ITB) 

AND APPENDIX TO ITB 



SECTION - 2 
INSTRUCTIONS TO BIDDERS (ITB) 

TABLE OF CLAUSES 

Clause A. General Clause D. Submission of bids 

1. Scope of Bid 20. Deadline for Submission of Bids 

21. Late Submission of Documents in Physical 
Form 

2. Source of Funds 22. Modification and Withdrawal of Bids 

3. Eligible Bidders  E. Bid Opening, Clarification of bids and 
Evaluation 

4. Qualification of the Bidder 23. Bid Opening, Clarification of Bids and 
Evaluation 

5. One Bid per Bidder 24. Process to be Confidential 

6. Cost of Bidding 25. Contacting the Employer 

7. Site Visit 26. Examination of Bids and 
Determination of Responsiveness 

 B. Bidding Documents 27. Correction of Errors 

8. Content of Bidding Documents 28. Evaluation and Comparison of Financial 
Bids 

9. Clarifications on Bidding Documents  F. Award of Contract 

10. Amendment of Bidding Documents 29. Award Criteria 

 C. Preparation of bids 30. Employer’s Right to Accept any Bid and to 
Reject any or all Bids 

11. Language of Bid 31. Notification of Award and Signing of 
Agreement 

12. Documents Comprising the Bid 32. Performance Security 

13. Bid Prices 33. Advances 

14. Currencies of Bid and Payment  G. Corrupt or Fraudulent Practices 

15. Bid Validity 34. Corrupt or Fraudulent Practices 

16. Earnest Money/Bid 
Security/Forfeiture/Debarment 

 H. Labour Laws and Fundamental breach 

17. Alternative Proposals by Bidders 35. Labour Laws and Regulations 

18. Format and Signing of Bid 36. Fundamental Breach and other Obligations 

19. Marking of Bids  Appendix to ITB 



A. GENERAL 

 
1. Scope of bid 

1.1 The Employer (as defined in the Appendix to ITB) invites Single 
Percentage Rate bids through the process of e-tendering for works as described in these 
documents and referred to as “the Works”. The name and identification number of the Works is 
as defined in the Appendix to ITB. 

1.2 The successful Bidder will be expected to complete the Works by the intended 
Completion Date specified in the Contract Data. 

1.3 Throughout these Bidding Documents, the terms “bid” and “tender” and their 
derivatives (bidder/tenderer, bid/tender, bidding/tendering, etc.) are synonymous. 

 
2. Source of Funds 

2.1 The expenditure under this contract will be met by Ministry of Road Transport & 
Highways. 

 
3. Eligible bidders 

3.1 This Invitation for Bids is open to all bidders meeting the qualification 
requirements prescribed in Clause 4 of ITB. 

3.2 Any entity which has been black listed or barred by the Central or any State 
Government or any public sector undertaking, autonomous body or any authority under the 
Central or State Government, from participating in any project, and the bar subsists as on the 
date of Application shall not be eligible to submit the bid. 

 
4. Qualification of the Bidder 

4.1 All bidders shall furnish the following information and documents with their Bids in 
Section-3, Qualification Information, unless otherwise stated in the Appendix to ITB. 
a) Scanned copies of original documents defining the constitution or legal status, place 

of registration, and principal place of business; scanned copy of written power of 
attorney of the signatory of the Bid to commit the Bidder; and original copy of 
Written Power of Attorney to be submitted in the envelope of physical form. (refer 
Clause 12.2 of ITB). 

b) Scanned copy of total monetary value of civil engineering construction and 
maintenance works performed for each of the last three years; 

c) Scanned copy of experience certificate in works of a similar nature and size for 
each of the last five years with certificates from the concerned officer of the rank of 
Executive Engineer or equivalent or higher; 

d) Scanned copy of evidence of availability (either owned or leased or rented) of items 
of construction and maintenance equipment named in Clause 4.3 B(b) (i). 



e) Scanned copy of details of the technical personnel proposed to be employed for the 
Contract having the qualifications defined in Clause 4.3 B (b) (ii). 

f) Scanned copy of reports on the financial standing of the Bidder, and a certificate 
from Chartered Accountant as a proof of turnover for the last three years; 

g) Scanned copy of information regarding any litigation or arbitration during the last 
five years in which the Bidder is involved, the parties concerned, the disputed 
amount, and the present status; 

h) Undertaking that the bidder is not affiliated to the firm or entity that has been hired 
or employed by the Employer for preparation of bid documents or to supervise the 
contract. 

4.2 Bids from joint ventures/consortiums are not allowed. 

4.3 A To qualify for award of the contract, each bidder in its name should have the 
following;-;- 

a) achieved a minimum average annual financial turnover (in all classes of civil 
engineering construction and maintenance works only) equal to the amount 
indicated in NIT during last three years ending 31st March of the previous 
financial year (2024-25, 2023-24, 2022-23) duly certified by Chartered 
Accountant. 

b) satisfactorily completed (not less than 90% of contract value), as a prime contractor 
or as a partner of JV for similar works during last five years ending last day of month 
previous to the one in which bids are invited, either of the following: 

i. three similar completed works costing not less than amount equal to Rs. 249.66 lakh each. 

ii. two similar completed works costing not less than amount equal to Rs. 349.52 lakh each. 

iii. one similar completed work costing not less than amount equal to Rs. 499.32 lakh. 

iv. (the similar work constitutes construction/maintenance of roads) 



The following escalation factors shall be used to bring the value of such completed works to 
the level of current financial year: 

Year Before Multiplying Factor 

One ...............................................................1.10 

Two .............................................................. 1.21 

Three ........................................................... 1.33 

Four ............................................................. 1.46 

Five .............................................................. 1.61 

4.3 b (a) Each bidder must upload the scanned copies of following documents along with the 
submission of online bid: 

i) An affidavit on a Stamp Paper, duly attested from the Notary Public, that the 
information furnished with the bid documents is correct in all respects and 

ii) Such other certificates as defined in Section-3. 

Failure to submit the certificates/documents as specified above shall make the bid 
non-responsive. 

 
b) Each bidder must demonstrate for this work: 

i) evidence of availability (either owned or leased or rented) of the key 
equipment for this work as stated in the Appendix to ITB. 

ii) availability of personnel with qualification and experience as stated in the 
Appendix to ITB. 

4.4 Bidders who meet the minimum qualification criteria will be qualified only if their 
available bid capacity is more than the total bid value. The available bid capacity 
will be calculated as under: 

Available Bid capacity = (A* N* 2.5 - B) 

Where. 

A=    Maximum value of civil engineering works executed in any one year during 
the last three years (escalation factor as specified in this section shall be used to bring 
the maximum value of civil engineering works to the level of current financial year i.e., 
2025-26 taking into account the completed as well as works in progress 

N= Number of years prescribed for completion of the works for which bid is invited. 

B= Value (escalation factor as specified in this section shall be used to bring the 

value to the level of current financial year i.e., 2025-26 of existing commitments and 
on-going works to be completed during the next One years (period of completion of the 
works for which bid is invited) 



4.5 Even though the bidders meet the above qualifying criteria, they are subject to be 
disqualified if they have: 

i) made misleading or false representations in the forms, statements, affidavits and 
attachments submitted in proof of the qualification requirements; and/or 

ii) record of poor performance such as abandoning the works, not properly completing 
the contract, inordinate delays in completion, litigation history, or financial failures 
etc. or debarring from work etc. 

5. One bid per bidder 

5.1 Each Bidder shall submit only one Bid for the Works. A Bidder who submits more than 
one Bid will cause such bids to be disqualified. 

 
6. Cost of bidding 

6.1 The Bidder shall bear all costs associated with the preparation and submission of his Bid, 
and the Employer will, in no case, be responsible or liable for those costs. 

 
7. Site Visit 

7.1 The Bidder, at his own cost, responsibility and risk, is encouraged to visit, 
examine and familiarise himself with the Site of Works and its surroundings including source of 
earth, water, road aggregates, availability of labour etc. and obtain all information that may be 
necessary for preparing the Bid and entering into a contract for undertaking the maintenance 
Works. The costs of visiting the site shall be at the Bidder’s own expense. For this purpose, he 
may contact the person whose contact details are given in the Appendix to ITB. 



B. BIDDING DOCUMENTS 

 
8. Content of Bidding Documents 

8.1 The set of bidding documents comprises the documents listed below and addenda 
(if any) issued in accordance with Clause 10: 

 
Section 1: Notice Inviting Tender 
Section 2: Instructions to Bidders (ITB) and Appendix to ITB 

Section 3: Qualification Information 

Section 4: Forms of Bank Guarantee, Letter of Acceptance (LOA) and Agreement 

Section 5: General Conditions of Contract and Contract Data 

Section 6: Addendum to General Conditions of Contract 

Section 7: Road Maintenance Standards and Specifications for Road Maintenance Work, 
Part-I and Part-II 

Section 8: Drawings and Schedule of Drawings Section 

9: Financial bid form and Bill of Quantities 

8.2 The bidder is expected to examine carefully all instructions, conditions of 
contract, contract data, forms, scope, road maintenance Standards and Specifications, bill of 
quantities, etc. in the Bid Documents. Failure to comply with the requirements of Bid Documents 
shall be at the bidder’s own risk. Pursuant to Clause 26 hereof, Bids, which are not substantially 
responsive to the requirements of the Bid Documents, shall be rejected. 

 
9. Clarifications on Bid Documents 

9.1 A prospective Bidder requiring any clarification on the Bid Documents may notify the 
Employer in writing or through e-tender portal at the Employer’s address indicated in the notice 
inviting Tender. The Employer will respond to any such request for clarification received 
earlier than 10 days prior to the deadline for submission of Bids. Copies of the Employer’s 
response will be hosted on website including a description of the queries but without identifying 
its source. 

 
9.2 Pre-Bid Meeting 

9.2.1 The Bidder’s authorised representative is invited to attend a pre-bid meeting, if it is 
indicated in the Appendix to ITB. The purpose of the pre-bid meeting will be to clarify issues 
and to answer questions on any matter that may be raised at that stage. 

9.2.2 The bidder is requested to submit any questions in writing so as to reach the 
Employer not later than one week before the meeting. 



9.2.3 Minutes of the meeting, including the text of the questions raised (without 
identifying the source of the enquiry) and the responses given will be posted without delay on 
website. Any modifications of the bid documents listed in Clause 8.1, which may become 
necessary as a result of the pre-bid meeting or which are required in the opinion of the Employer 
shall be made by the Employer exclusively through the issue of an Addendum pursuant to 
Clause 10 and not through the minutes of the pre-bid meeting. 

9.2.4 Non-attendance at the pre-bid meeting will not be a cause for disqualification of a bidder. 

 
10. Amendment of Bidding Documents 

10.1 Before the deadline for submission of bids, the Employer may modify the Bidding 
Documents by issuing addenda. 

10.2 Any addendum thus issued shall be part of the Bidding Documents and shall be 
hosted on e-tendering portal. Bidders are advised to keep themselves updated of all the addenda 
issued on e-tendering portal by daily checking the e-tendering portal and the Employer does not 
assume any responsibility in case the bidder fails to do so and does not take any action, if 
required, with respect to any relevant addendum. 

10.3 To give prospective bidders reasonable time to take an addendum into account in 
preparing their bids, the Employer shall extend, as necessary, the deadline for submission of 
bids, in accordance with Clause 20.3. 



C. PREPARATION OF BIDS 

 
11. Language of Bid 

 
11.1 All documents relating to the Bid shall be in English. 

 
12. Documents Comprising the bid 

12.1 The e-bid submitted by the bidder shall be in two separate parts namely Part-I and PartII. 
Part-I shall be named Technical Bid and shall comprise of information submitted in Section-
3. Part-II shall be named Financial Bid and shall comprise of Bill of Quantities- Bill no.1 to 3. 

12.2 Documents to be submitted in physical form must be delivered by 15:30 Hrs on Bid Due 
Date 03.06.2025. 

Though, the scanned copies of following documents is required to be uploaded during 
submission of e-bid on the e-tendering portal and BIMS Portal, as per Clause 12.1 above, 
however, following original documents in physical form shall be submitted in a sealed envelope 
on or before the Bid Due Date and before the time of submission as specified in NIT at the 
address indicated in Clause 20, duly super scribed “Name of Work, Bid Due Date and time”. 
Name and address of the bidder should also be indicated on the envelope. 

i) Copy of Acknowledgement for Tender Submission and Bid Security 

ii) Bid Document Fee (copy of receipt of payment made through Bharathkosh portal) 

iii) Deleted 

iv) Written Power of Attorney of the signatory (whose digital signature certificate is used 
during e-tender submission) of the bidder to commit the Bid. 

v) Affidavit duly notarized (as per the format provided in Section-3) 

12.3 The following documents, which are not submitted with the bid, will be deemed to be 
part of the bid. 

i) Notice Inviting Tender 

ii) Instructions to the Bidders and Appendix to ITB 

iii) General Conditions of Contract and Contract Data 

iv) Addendum to General Conditions of Contract 

v) Road Maintenance Standards and Specifications for Road Maintenance Works, 
Part-I and Part-II 

vi) Drawings and Schedule of Drawings 



13. Bid Prices 

13.1 The Contract shall be for the whole works, as described in Clause 1.1 based on the Bill of 
Quantities- Bill no. 1 to 3 submitted by the Bidder. 

13.2 The Bidder shall quote single percentage rate above/below the BOQ/scheduled rates on 
appropriate format enclosed as part of tender document on e-tender portal of CPPP 
[https://eprocure.gov.in/eprocure/app]. 

13.3 All duties, taxes, excluding GST, royalties and other levies payable by the Contractor 
under the Contract, or for any other cause, shall be included in the rates, prices, and total bid price 
submitted by the Bidder. 

13.4 The rates and prices quoted by the Bidder shall be fixed for the duration of the Contract 
and shall not be subject to adjustment on any account during the performance of contract. 

 
14. Currencies of bid and Payment 

All payments shall be made in Indian Rupees. 
 

15. Bid Validity 

15.1 Bids shall remain valid for a period of 120 days after the deadline date for bid submission 
specified in Clause 20.A bid valid for a shorter period shall be rejected by the Employer as 
nonresponsive. 

15.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer may 
request that the Bidders may extend the period of validity for a specified additional period. The 
request and the Bidders’ responses shall be made in writing. A Bidder may refuse the request without 
forfeiting his bid security. A Bidder agreeing to the request will not be required or permitted to 
modify his bid, but will be required to extend the validity of his bid security for a period of the 
extension, and in compliance with Clause. 

 
16. Earnest Money/Bid Security/Forfeiture/Debarment 

16.1 The Bidder shall furnish, as part of his Bid, Earnest Money/Bid security in the amount as 
shown in table of NIT for this particular work. This bid security shall be in favour of Managing 
Director, MPRDC, Bhopal. 

16.2 The Earnest Money shall, at the Bidder’s option, be in the form of Bank 
Guarantee/Demand Draft only (the other forms will not be acceptable) of any scheduled 
commercial bank approved by RBI having a net worth of not less than Rs. 500 crore as per the latest 
annual report of the bank and must be in the name of Employer. In case of foreign bank (issued by a 
branch in India), the net worth in respect of the Indian operations shall only be taken into account. It 
shall be valid for 45 days beyond the validity of the bid. Any bid having bid security for lesser 
value and shorter validity period shall be treated as non-responsive. 

A. Bank Guarantee or Demand Draft receipts, in the name of the Employer, from following banks 
would be accepted: - 

i) State Bank of India or its subsidiaries, 

ii) Any Indian Nationalised Bank 

iii) IDBI/ICICI Bank 



iv) A Foreign Bank (issued by a branch outside India) with a counter guarantee from SBI or its 
subsidiaries or any Indian Nationalised Bank. 

v) Any Scheduled Commercial Bank approved by RBI having a net worth of not less than Rs. 500 
crore as per the latest Annual Report of the Bank. In the case of a Foreign Bank (issued by a branch 
in India), the net worth in respect of the Indian operations shall only be taken into account. 

B. The acceptance of the guarantees shall also be subject to the conditions that the capital adequacy 
of the Bank shall not be less than the latest norms prescribed by RBI. 

C. The bank guarantee issued by a Cooperative Bank shall not be accepted. 

16.3 Any Bid not accompanied by an acceptable Bid security, shall be rejected by the Employer as 
non-responsive. 

16.4 The Bid Security of unsuccessful bidders will be returned within 28 days of the end of the bid 
validity period specified in Sub Clause – 15.1 

16.5 The Bid security of the successful bidder will be discharged when the bidder has signed the 
Agreement and furnished the required Performance Security. 

16.6 The Bid Security/Earnest Money may be forfeited in all respects. 

a) If the Bidder withdraws the Bid after Bid opening during the period of Bid Validity 
b) If the Bidder does not accept the correction of the Bid Price, pursuant to Clause 27; or. 
c) in the case of a successful Bidder, if the Bidder fails within the specified time limit to 

(i) sign the Agreement; or 
(ii) furnish the required Performance Security 

16.7 In case of forfeiture of bid security, the bidder shall also be debarred from participation  
in the works of MoRTH/ NHAI/NHIDCL and works under Centrally Sponsored Schemes for a 
period as decided by Employer. 

 
17. Alternative Proposals by Bidders 

17.1 Bidder shall submit offers that fully comply with the requirement of the Bidding Documents. 
Conditional offer or alternate offer will not be considered further in the process of evaluation and 
such a bid will be declared non-responsive. 

18. Format and Signing of Bid 

18.1 The Bidder shall submit e-bid comprising the documents as described in Clause 12 of the 
ITB. 

18.2 The documents to be submitted in the physical form along with the documents specified in 
12.2 shall be typed or written in ink and shall be signed by a person duly authorized to sign on behalf 
of the Bidder. All the pages of the documents as mentioned here shall be signed by the 
person/persons signing the Bid. Documents as mentioned here shall contain no overwriting, 
alterations or additions, except those to comply with instructions, issued by the Employer or as 
necessary to correct errors made by the Bidder, in which case such corrections shall be made by 
scoring out the cancelled portion, writing the correction and signing and dating it along with the 
stamp by the person or persons signing the Bid 



D. SUBMISSION OF BIDS 

 
19. Marking of Bids 

19.1 The documents to be submitted in physical form as per Clause 12.2 of ITB shall be 
submitted in a sealed Envelope super scribed as “Documents in Physical Form” at the top left 
corner. 

In case of any discrepancy between documents submitted online and documents submitted in the 
physical form, the documents submitted in physical form shall prevail over the documents 
submitted through online process. 

 
20. Deadline for Submission of bids 

20.1 The Bidder shall ensure that the complete e-Bid is uploaded on the e-tender portal 
(CPPP) and in BIMS portal on or before the Bid Due Date and before the time specified in 
NIT/e-portal. The Bidder is further required to submit Documents in Physical Form on or before 
the Bid Due Date and before the time of submission as specified in NIT, at the following 
address: 

1. Office of Chief Engineer (BOT), MPRDC, 45A, Arera Hills, Bhopal  

In the event of the specified date for the submission of Documents in Physical Form being 
declared a holiday for the Employer, the same will be received up to the specified time on the 
next working day. 

20.2 The Employer assumes no responsibility for inability of a bidder to submit bids 
through the Employer’s e-tendering portal on account of delay in submission at bidder’s end. 
Bidders shall ensure that they submit the bid well before the “Bid Due Date and Time of Bid-
Submission”. The Employer shall not be responsible if bidder is not able to submit the bid on 
account of failure in network/internet connection or any other reason whatsoever. 

20.3 The Employer may extend the deadline for submission of bids by issuing an amendment in 
accordance with Clause 10, in which case all rights and obligations of the Employer and the 
bidders previously subject to the original deadline will then be subject to the new deadline. 

 
21. Late Submission of Documents in Physical Form: 

21.1 Any document in physical form if received by the Employer after the deadline prescribed 
in Clause 20 will be returned unopened to the Bidder and also the e-bid submitted by such 
Bidder shall not be considered. 



22. Modification and Withdrawal of Bids 

22.1 Bidders may modify or withdraw their e-bids as directed on the e-tendering portal, before 
the Bid Due Date and time as prescribed in Clause 20. 

22.2 No bid may be modified after the deadline for online submission of bids. 

22.3 Withdrawal or modification of a Bid between the deadline for submission of bids and 
the expiration of the original period of bid validity specified in Clause 15.1 or as extended 
pursuant to Clause 15.2 shall result in the forfeiture of the Bid Security pursuant to Clause 16. 

22.4 Bidders may modify the prices of their bids before deadline of online submission of bid. 

22.5 No Late and delayed bids after Bid Due Date and time shall be permitted in e- tendering 
portal System. Time being displayed one-Tendering Portal shall be final and binding on bidders 
and bids have to be submitted by bidders considering this time only and not the time as per their 
location/country. 



E. BID OPENING, CLARIFICATION OF BIDS 
AND EVALUATION 

 
23. Bid Opening, Clarification of Bids and Evaluation 

23.1 Bid opening shall be carried out in two stages. Firstly, Part-I ‘Technical Bid’ of all the 
Bidders received (except those received late) shall be opened on the date and time mentioned in 
Notice Inviting Tender (NIT). Part-II’ Financial Bid’ of those bidders whose technical bid has 
been determined to be substantially responsive shall be opened on a subsequent date through 
online process of e-tendering, which will be notified to such bidders. 

The Employer will open the “Technical Bid” of all the Bids received (except those received late), 
in the presence of the Bidders/Bidders’ representatives who choose to attend at the time, date and 
place specified in the NIT. In the event of the specified date for the submission of bids being 
declared a holiday for the Employer, the Bids will be opened at the appointed time and location 
on the next working day. 

23.2 In all cases, the Details of Bid Securing, forms and validity shall be announced. Thereafter, 
the Employer at the opening as the Employer may consider appropriate, will announce the 
Bidders’ names and such other details. 

23.3 The Employer will prepare minutes of the Bid opening, including the information disclosed 
to those present in accordance with this Clause 23. 

23.4 The bids accompanied with valid Bid Security, bid document fee, Tender processing 
fee will be taken up for evaluation with respect to the Qualification Information and other 
information furnished in Part I of the bid pursuant to Clause 12.1. 

As soon as possible, the Evaluation Committee will finalize the list of responsive bidders whose 
financial bids are eligible for consideration. However, to assist in the examination, evaluation of 
technical bids, the Employer may at his discretion, ask any bidder for clarification of his bid, 
however, no additional documents in support of clarification will be entertained. 

23.5 The Employer shall inform the bidders about the result of technical evaluation by 
uploading on the web portal giving 7 days time for objections, if any, from the bidders. The 
Employer shall finalise the evaluation of technical bids after due consideration of objections 
received and intimate the bidders, whose Technical Bids are found responsive, of the date, time 
and place of opening of the Financial Bids. The Bidders so informed, or their representative, may 
attend the event of opening of Financial Bids. 



23.6 At the time of the opening of the ‘Financial Bid’, the names of the bidders whose bids were 
found responsive in accordance with Clause 23.5 will be announced. The financial bids of only 
these bidders will be opened. The responsive bidders’ names, the Bid prices, the total amount of 
each bid, pursuant to Clause 22 and such other details as the Employer may consider appropriate 
will be announced by the Employer at the time of bid opening. 

23.7 The Employer shall prepare the minutes of the opening of the Financial Bids. 

 
24. Process to be Confidential 

24.1 Information relating to the examination, clarification, evaluation, and comparison of bids 
and recommendations for the award of a contract shall not be disclosed to bidders or any other 
person not officially concerned with such process until the award to the successful Bidder has 
been announced. Any attempt by a Bidder to influence the Employer’s processing of bids or 
award decisions may result in the rejection of his Bid 

 
25. Contacting the Employer 

25.1 Any effort by the Bidder to influence the Employer in the Employer’s bid evaluation, bid 
comparison or contract award decisions may result in the rejection of the Bidders’ bid. 

 
26. Examination of Bids and Determination of Responsiveness 

26.1 During the detailed evaluation of “Technical Bids”, the Employer will determine 
whether each Bid 

(a) meets the eligibility criteria defined in Clauses 3 and 4; 

(b) contains the required documents in physical form and the documents uploaded by the bidder 
are in order; and 

(c) is substantially responsive to the requirements of the Bidding Documents. During the detailed 
evaluation of the “Financial Bids”, the responsiveness of the Bids will be further determined 
with respect to the remaining bid conditions, i.e., bill of quantities, Specifications and drawings 
etc. 

27. Correction of Errors 

27.1 Financial Bids determined to be substantially responsive will be checked by the Employer 
for any arithmetic errors. Errors will be corrected by the Employer as follows: 

a) Where there is a discrepancy between the rates in figures and words, the rates in words 
will govern; and 

27.2 The amount stated in the Financial Bid will be corrected as per Clause 27.1 and shall be 
binding upon the Bidder. If the Bidder does not accept the corrected amount, the Bid shall 
be rejected and action shall be taken in accordance with the Terms of Bid Securing. 



28. Evaluation and Comparison of Financial Bids 

28.1 The Employer will evaluate and compare only the bids determined to be substantially 
responsive in accordance with Clause 26. 

 
28.2 If the Bid of the successful Bidder is seriously unbalanced in relation to the Employer’s 
estimate of the cost of work to be performed under the contract, the Employer may require the 
Bidder to produce detailed price analyses for any or all items of the Bill of Quantities, to demonstrate 
the internal consistency of those prices with the construction methods and schedule proposed. If, 
after evaluation of the price analyses, the Employer determines that the bidder has substantially 
failed to demonstrate its capability to deliver the contract at the offered price, the Employer may 
reject the bid/proposal. 



F. AWARD OF CONTRACT 
29. Award Criteria 

29.1 Subject to Clause 31, the Employer will award the Contract to the Bidder whose Bid has 
been determined to be substantially responsive according to the bidding documents and who has 
offered the lowest evaluated Bid price. 

 
30. Employer’s Right to Accept any Bid and to Reject any or all Bids 

30.1 Notwithstanding Clause 29, the Employer reserves the right to accept or reject any Bid, 
and to cancel the bidding process and reject all bids, at any time prior to the award of Contract, 
without thereby incurring any liability to the affected Bidder or bidders or any obligation to 
inform the affected Bidder or bidders of the grounds for the Employer’s action. 

 
31. Notification of Award and Signing of Agreement. 

31.1 The Bidder whose Bid has been accepted will be notified of the award by the 
Employer prior to expiration of the Bid validity period by e-mail or facsimile confirmed by 
registered letter. This letter (hereinafter and in the Part I General Conditions of Contract called 
the “Letter of Acceptance”) will state the sum that the Employer will pay to the Contractor in 
consideration of the execution, completion and maintenance of the Works, and of routine 
maintenance of roads by the Contractor as prescribed by the Contract (hereinafter and in the 
Contract called the “Contract Price”). 

31.2 The notification of award will constitute the formation of the Contract, subject only to the 
furnishing of a performance security in accordance with the provisions of Clause 32. 

31.3 The Agreement will incorporate all agreements between the Employer and the successful 
Bidder. It will be signed by the Employer and the successful Bidder after the performance 
security is furnished. 

31.4 Upon furnishing of the Performance Security by the successful Bidder, the 
Employer will promptly notify the other Bidders that their Bids have been unsuccessful. 

 
32. Performance Security 

32.1 Within 10 (ten) days of receipt of Letter of Acceptance, the selected Bidder shall furnish to the 
Employer an irrevocable and unconditional guarantee from a Bank in the form set forth in Section 4 
(Form of Bank Guarantee for Performance Security) for an amount equal to 5% (Five percent ) of 
the Bid Price and unconditional Bank Guarantee from a Bank in the form set forth in Section 4  towards 
an Additional Performance Security (the “Additional Performance Security”) for an amount calculated as 
under. 

(i) where the bid price is below 10% but not below 20% of the project cost put to bid, the additional 
performance guarantee/security percentage shall be incremented by 0.1% for every percentage of 
bid price below 10% of the project cost put to bid starting at 11%with the additional bid 
performance guarantee being 0.1 %and this additional performance guarantee percentage shall be 
applied on the bid price; 

(ii) where the bid price is 20% or more below of the project cost put to bid, the additional 
performance guarantee percentage shall be incremented by 0.2% for every percentage of bid price 
below 20%of the project cost put to bid in addition to 1%of the bid price and this additional 



performance guarantee percentage shall be applied on the bid price;  

(iii) The additional performance guarantee percentage shall be rounded off to the next lower 
percentage based on whether the decimal point of the percentage of bid price is below 0.5% or 
next higher percentage based on whether the decimal point of the percentage of bid price is 0.5% 
or more.  

(iv) The additional performance security shall be treated as part of the performance security. 

A. Bank Guarantee, in the name of the Employer, from following banks would be accepted: - 

i) State Bank of India or its subsidiaries, 

ii) Any lndian Nationalised Bank 

iii)IDBI/ICICI Bank 

iv) A Foreign Bank (issued by a branch outside India) with a counter guarantee from SBI or its 
subsidiaries or any Indian Nationalised Bank. 

v) Any Scheduled Commercial Bank approved by RBI having a net worth of not less than Rs. 500 crore 
as per the latest Annual Report of the Bank. ln the case of a Foreign Bank (issued by a branch in lndia), 
the net worth in respect of the Indian operations shall only be taken into account. 

B. The acceptance of the guarantees shall also be subject to the conditions that the capital 
adequacy of the Bank shall not be less than the latest norms prescribed by RBI. 

C. The bank guarantee issued by a Cooperative Bank shall not be accepted. 

 
32.2 The Performance Security shall be valid until 60 (sixty) days after the Defects Liability Period. 

32.3 For avoidance of any doubt, in case of failure of submission of Performance Security with in 
the stipulated time period, the award shall be deemed to be cancelled/ withdrawn. There 
upon all rights, privileges, claims and entitlements of the Contract or under or arising out of the 
Award shall be deemed to have been waived by, and to have ceased with the concurrence of the 
Contractor, and the Award shall be deemed to have been withdrawn by the Employer. 

 
32.4 The agreement will be executed within 10 days of receipt of Performance Security. 

 
33. Advances 

33.1 The Employer will provide Mobilization Advance as provided in Part I General 
Conditions of Contract. 



G. CORRUPT OR FRAUDULENT PRACTICES 

 
34. Corrupt or Fraudulent Practices 

34.1 The bidders and their respective officers, employees, agents and advisers shall observe the 
highest standard of ethics during the bidding process. Notwithstanding anything to the contrary 
contained herein, the Employer may reject any bid without being liable in any manner 
whatsoever to the bidder if it determines that the bidder has, directly or indirectly or through an 
agent, engaged in corrupt practice, fraudulent practice, coercive practice, undesirable practice or 
restrictive practice in the bidding process. 

34.2 Without prejudice to the rights of the Employer under Clause 34.1 hereinabove, if any 
bidder is found by the Employer to have directly or indirectly or through an agent, engaged or 
indulged in any corrupt practice, fraudulent practice, coercive practice, undesirable practice or 
restrictive practice during the bidding process, such bidder shall not be eligible to participate in 
any tender issued by the Employer during a period of 2 (two) years from the date such bidder is 
found by the Employer to have directly or indirectly or through an agent, engaged or indulged in 
any corrupt practice, fraudulent practice, coercive practice, undesirable practice or restrictive 
practice, as the case may be. 

34.3 For the purposes of this Clause 34, the following terms shall have the meaning hereinafter 
respectively assigned to them: 

a) “corrupt practice” means the offering, giving, receiving, or soliciting, directly or 
indirectly, of anything of value to influence the actions of any person connected with 
the bidding process (for avoidance of doubt, offering of employment to, or 
employing, or engaging in any manner whatsoever, directly or indirectly, any official 
of the Employer who is or has been associated in any manner, directly or indirectly, 
with the bidding process or has dealt with matters concerning the Contract or arising 
therefrom, before or after the execution thereof, at any time prior to the expiry of one 
year from the date such official resigns or retires from or otherwise ceases to be in 
the service of the Employer, shall be deemed to constitute influencing the actions of a 
person connected with the bidding process); engaging in any manner 

whatsoever, whether during the bidding process or after the award or after the 
execution of the Contract, as the case may be, any person in respect of any matter 
relating to the Works, who at any time has been or is a legal, financial or technical 
adviser of the Employer in relation to any matter concerning the Works; 



b) “fraudulent practice” means a misrepresentation or omission of facts or suppression 
of facts or disclosure of incomplete facts, in order to influence the bidding process; 

c) “coercive practice” means impairing or harming or threatening to impair or harm, 
directly or indirectly, any person or property to influence any person’s participation 
or action in the bidding process; 

d) “undesirable practice” means establishing contact with any person connected with or 
employed or engaged by the Employer with the objective of canvassing, lobbying or 
in any manner influencing or attempting to influence the bidding process; and 

e) “restrictive practice” means forming a cartel or arriving at any understanding or 
arrangement among bidders with the objective of restricting or manipulating a full 
and fair competition in the bidding process. 

The Employer requires the Bidder/Contractor to strictly observe the laws against 
fraud and corruption enforced in India, namely Prevention of Corruption Act, 1988. 

 
H. LABOUR LAWS AND FUNDAMENTAL BREACH 

 
35. Labour Laws and Regulations 

35.1 The Bidders shall be aware of the provisions of various Labour Laws, Regulations and 
Welfare Measures applicable for Construction Workers in India, and other obligations stated 
in the Conditions of Contract. 

 
36. Fundamental breach and other obligations 

36.1 The Bidders shall be aware of the provisions of Fundamental Breach and other obligations 
stated in the Conditions of Contract. 



Appendix to ITB 
 

[THE EMPLOYER SHOULD COMPLETE THIS APPENDIX BEFORE 
ISSUING THE BID DOCUMENTS] 

 
ITB Clause Reference 

1.1) The Employer is [Ministry of Road Transport & Highways through Managing Director, M P Road 
Development Corporation Ltd, Bhopal] 

1.1) Name and identification number of Works is [Maintenance work from km 82.400 to 
km 187.993 km (Sidhi to Singrauli section) of NH -39 under Short Term Maintenance 
Contract in the State of Madhya Pradesh]  

[(4.3.B(b)(i)] The key equipment to be deployed on contract work. 
 

Sl No Name of the Equipment Quantity 

(For bituminous pavement and earthwork) 

1. Static Roller (8/10 T) 1 

2. Small Roller/Compactor 1 

3. Bitumen/emulsion sprayer 1 

4. Mechanical Broom (1250 sqm per hour) 1 

5. Air compressor 2 

6. Grader/Backhoe loader 1 

7. Water Tanker 2 

8. Dewatering Pumps 2 

9. Tipper/dumper Truck 2 

10. Mini hot mix plant (6/10 T/Hr capacity) 1 
with indirect heating arrangements 



(For Concrete pavement) 

 

 

 

 
 
 

 
(For culverts, bridges and structures) 

 

 
 
 
 

 
 

Other equipment 

Note: The bidder must upload scanned copy of the documentary evidence in support of his owning/ 
leased/rented of the above equipments. In case the bidder proposes to hire or take the above 
equipment on lease, he should, along with the lease/rent agreement, attach the proof of ownership 
of this equipment with the company/entity from whom the equipment are proposed to be hired on 
lease/rent. Any conditional evidence of deployment of above equipment or inadequate proof as 
required for any of the equipment shall make the bid non-responsive and financial bid shall not 
be opened. 



[4.3 b (b) (ii)] The Number of Technical Personnel, Qualifications and Experience will be as 
follows: 

S. 
No. 

Personnel Qualification Particular Experie 
(minimum requirement) 

No. of 
Persons 

1 Project Manager Degree in Civil Engineering
 i

 
i

5 years as Project Manager 
on Highway, Bridge 
construction / Maintenance 
works 

1 

2 Site Engineer-cum 
Surveyor Engineer cum 
Material Engineer 

Degree in Civil 
Engineering i 

4 years on High 
Construction/Maintenance 
works 

1 

3 Incident cum Road 
Property Manager cum 
Route Operation Manager 

Graduate from 
a recognized University 

3 years on High 
Property Management and 
Maintenance 

1 

4 Road Safety Auditor Road Safety Audit 
Certificate from 
appropriate approved 
Govt. agency 

5 years experience 3 days in 
every 3 
months 

 
Note: The signed CVs must be uploaded along with the bid.. Non-compliance of the above or 

nonfurnishing of the CV as above or conditional deployment of any of the above personnel or 
proposal to employ lesser number of personnel than above shall make the bid non-responsive and 
financial bid shall not be opened. 

[9.2.1] - Pre-bid meeting shall be held on 20.05.2025 at 12:30 Hrs. 



 

 
SECTION -3 

QUALIFICATION INFORMATION 



SECTION -3 QUALIFICATION INFORMATION 
 

 
The information to be filled in by the Bidder in this section and documents submitted in physical form 
will be used for the purposes of post qualification as provided for in Clause 4 of the Instructions to 
Bidders. This information will not be incorporated in the Contract. 



QUALIFICATION INFORMATION 
 
 

 
1. For Individual Bidders 

1.1 a) Year of Constitution 

b) Legal status of Bidder (Proprietorship/Partnership or Pvt. Ltd. firm) 

[Upload scanned copy of original] 

c) Place of registration:   

d) Principal place of business:   

1.2 Power of Attorney of signatory of Bid [ Upload scanned copy and also supply 

Original copy in envelope of physical form]] 

1.3 Total value of Civil Engineering construction and/or maintenance works 

performed in the last three years (in Rs. Lakh). 

Refer ITB Clause 4.4 A (a) 

(Upload scanned copies of certificate from Chartered Accountant and also supply original certificate from 

Chartered Accountant) 

 
Year Total value of work performed (Rs. Lac) 

 
2024-25 --------- 

2023-24 --------- 

2022-23 --------- 



1.4 (a) Work performed as prime contractor/JV partner provided further that all other qualification 
criteria are satisfied (in the same name) of a similar nature during the last five years as per ITB Clause 
4.3A(b). 

Project 
Name 

Name of 
the 
Employer* 

Description 
of work 

Value of 
Contract 
(Rs. in 
Lac) 

Date of 
issue of 
work 
order 

Stipulated 
period of 
completion 

Actual 
date of 
completion* 

Remarks 
explaining 
reasons for 
delay in 
work 
Completed 

        

* Upload certificate(s) from the Employer (to be given by an officer not below the rank of Executive Engineer or 
equivalent or higher and also supply original or certified copy in physical form envelope) 

 
Note: In case of sub-contractor–a certificate from the Executive Engineer or equivalent of the Prime 

Employer should be obtained from whom an approval for subcontractor has been obtained. 



1.4 (b) Information on Bid Capacity (works for which bids have been submitted and accepted and 
works which are yet to be completed) as on the date 7 days before the last date for bid submission (as 
per Clause 4.4 of the ITB). 

(i) Existing commitments and on-going works (B) 

Description 
of work 

Place 
& 
State 

Contract 
No. 

Name & 
Address 
of 
Employer 

Value of 
Contract 
(Rs Cr) 

Stipulated 
Period of 

Completion 

Value of 
works* 

remaining 
to be 

completed 
(Rs Cr) 

Escalation 
factor 

Anticipated 
date of 

completion 

Escalated 
value of 
remaining 
work during 
completion 
period of 
work for 

which bids 
are invited 

1 2 3 4 5 6 7 8 9 10 

          

* Upload certificate (s) from the Engineer(s)-in-Charge of the rank of Executive Engineer or equivalent &also supply 
original or certified copy of certificate in physical form envelope. 

 
(ii) Details of works for which bid submitted and accepted (i.e. where contract signing is 

pending) 

Description 
of works 

Place & 
State 

Name & 
Address of 
Employer 

Date of issue of 
Letter of 

Acceptance 
(LOA) * 

Value given 
in 

LOA 

Stipulated 
period for 
completion 

Value of work 
during completion 

period of 
work for which bids 
are 

invited 

1 2 3 4 5 6 7 

       

* Upload copy of LOA 

 
(iii) Bid Capacity (Bidder shall calculate, mention his bid capacity and enclose the 

supporting calculation) 
 

A = Rs .................. lakh (enclose the details) 

N = … .................... years 

B = Rs .................. lakh (enclose the details) 

available bid capacity = A x N x 2.5 – B 

 = Rs ................ lakhs 



1.5 Availability of Key Equipment essential for carrying out the Works [Ref. Clause 
4.3(b) (b) (i)]. The Bidder should list all the information requested below. 

Item of 
Equipment 

Requirement Availability Proposals Page No of the 
proof attached 

 No. Capacity Owned/Leased 
rented 

Age/ 
Condition 

 

      

      

 
Note: The bidder must upload the documentary evidence in support of his owning/leased/rented of the 

above equipment. In case the bidder proposes to hire or take the above equipment on lease, he 
should, along with the lease/rent agreement, attach the proof of ownership of these equipments with 
the company/entity from whom the equipment are proposed to be hired on lease/rent. Any 
conditional evidence of deployment of above equipment or inadequate proof as required for any of 
the equipment shall make the bid non-responsive and financial bid shall not be opened. 

1.6 Qualification and Experience of Key Personnel required for administration and 
execution of the Contract [Ref. Clause 4.3 (b) (b) (ii)]. upload biographical data 
for technical personnel (Refer also to Clause. 4.1 (e) of Instructions to bidders). 

(Refer also to Sub Clause 9.1 of the General Conditions of Contract). 

Position Name Qualification Total Professional 
Experience (Years) 

Experience in the 
proposed position 

(Years) 
     

     

 
Note : The signed CVs of the Technical Personnel must be uploaded along with the bid. Noncompliance of 

the above or non-furnishing of the CV as above or conditional deployment of any of the above 
personnel or proposal to employ lesser number of personnel than above shall make the bid non-
responsive and financial bid shall not be opened. 

 
1.7 Information on litigation history in which the Bidder is involved. 

 

Other Party Employer Cause of 
Dispute 

Amount involved 
(Rs lakh) 

Remarks showing 
Present Status 

     

     



2. Bidders should upload the scanned copy of the following affidavits/undertakings as per formats 
enclosed hereinafter and also send original copy of Affidavit/Undertakings: - 

i) Affidavit (it should be on stamp paper attested by Notary Public) ii) Undertaking regarding 
availability of minimum cash amounting to 25% of the value of work during implementation of the 
Contract towards working capital. 

iii) Undertaking that the Bids shall remain valid for the period specified in Clause 15.1. 



AFFIDAVIT 
 

 
1. I, the undersigned, do hereby certify that all the statements made in the enclosed attachments are 
true and correct. 

2. The undersigned also hereby certifies that neither our firm M/s  
  have abandoned any work in India nor any contract 
awarded to us for such works have been rescinded, during last five years prior to the date of this bid. 

3. The undersigned hereby Authorise(s) and request(s) any bank, person, firm or corporation to 
furnish pertinent information deemed necessary and requested by the Employer to verify this statement 
or regarding our competence and general reputation. 

4. The undersigned understands and agrees that further qualifying information may be requested, 
and agrees to furnish any such information at the request of the Employer and within the prescribed 
time. 

 
 
 

 

 
(Signed by an Authorised Representative of the Firm) 

 

 

 
Name of the Representative 

 

 

 
Name of Firm 

 

 

 
Date 

To be notarized by Notary 



UNDERTAKING 
 

 
I,   the   undersigned   do   hereby   undertake   that   our   firm   M/s 
    shall maintain 
availability of minimum cash amounting to 25% of the value of the work during implementation of the 
Contract towards the working capital. 

 
 
 
 
 
 
 
 

 

(Signed by an Authorised Representative of the Firm) 
 
 

 

Name of the Representative 
 
 

 

Name of Firm 
 
 

 

Date 



UNDERTAKING 
 

 

I, the undersigned do hereby undertake that our firm M/s   

 agree to abide by this bid for a period of   days after the date fixed for 

receiving the same and it shall be binding on us and may be accepted at any time before the expiration of 

that period. 

 
 
 
 
 
 

 

(Signed by an Authorised Representative of the Firm) 
 
 

 

Name of the Representative 
 
 

 

Name of Firm 
 
 

 

Date 



 
 
 
 
 
 
 
 
 
 
 
 

 
SECTION-4 

 
FORMS OF BANK GUARANTEES 

LETTER OF ACCEPTANCE (LOA) AND AGREEMENT 



SECTION-4 

FORM OF BANK GUARANTEE FOR BID SECURITY 

WHEREAS __________________________________________________ (Name of 

Tenderer) (hereinafter called the Tenderer) wishes to submit his tender for maintenance 

work of ______________ (from km. ___________ to km. ___________) in the state/s of 

_____________________ herein after called “the Tender” KNOW ALL MEN by these present 

that we ____________________________ (Name of Bank) of ___________________________ 

(Name of country) having our registered office at ( ________________________________ ) 

(hereinafter called the ‘Bank’) are bound unto the ------------------------ (hereinafter called “the 

Employer”) in the sum of Rs. _______________________ (Rupees ______________________ 

________________) *for which payment can truly be made to the said Employer. The Bank bind 

themselves, their successors and assigns by these present with the common seal of the Bank 

this day _______________ of _____________ and undertake to pay the amount of ______ 

Rs__________________( Rs.in words _________________ ) to the Employer upon receipt of 

his first written demand without the Employer having to substantiate his demand. 

The conditions of this obligation are: 

i) If the tenderer withdraws his tender during the period of Tender validity specified in 

the Form of Tender. 

Or 

ii) If the Tenderer having been notified of the acceptance of his Tender by the Employer 

during the period of tender validity. 

a) fails or refuses to execute the Form of Agreement in accordance with the 

Instructions to Bidders, if required; or 

b) fails or refuses to furnish the Performance Security, in accordance with the 

Instructions to Bidders. 

We undertake to pay to the Employer upto the above amount upon receipt of his first written 

demand, without the employer having to substantiate his demand, provided that in his demand 



the Employer will note that the amount claimed by him is due to him owing to the occurrence of 

any one of the above conditions, specifying the occurred condition or conditions.  

This guarantee will remain in force upto and including the date 45 days beyond the validity of 

the bid as stated in the Instructions to Bidders or as it may be extended by the Employer, at any 

time prior to the closing date for submission of the Tenders Notice of which extension to the Bank 

is hereby waived. Any demand in respect of this guarantee should be made on the Bank on or 

before the date of expiry of this guarantee. 

Notwithstanding anything contained herein before, our liability under this guarantee is restricted 

to Rs. ________________ (Rs._________in words) and the guarantee shall remain valid till 

___________________. Unless a claim or a demand in writing is served upon us on or before 

____________ all our liability under this guarantee shall cease. 

SIGNATURE OF AUTHORISED REPRESENTATIVE OF THE BANK 
____________________ 

NAME AND DESIGNATION _____________________________ EMPLOYEE CODE 
NUMBER 

SEAL OF THE BANK __________________________________________________________ 

SIGNATURE OF THE WITNESS (IF THIS IS TO BE WITNESSED AS PER BANK’S 
POLICY) __ 

_____________________________________________ 

NAME OF THE WITNESS _______________________________________________ 

ADDRESS OF THE WITNESS ____________________________________________ 

The guarantor/bank hereby confirms that it is on the SFMS (Structural Finance Messaging System) platform & 
shall invariably send an advice of this Bank Guarantee to the designated bank of MoRT&H, details of which is 
as under. 



S. 
No. 

Particulars Details Details 

1 Name of Beneficiary Regional Pay & Accounts Office (NH), Raipur 

2 Name of Bank Canara Bank 
3 Address of the Bank Canara Bank Branch Ram Sagar Park, Raipur 
4 Account No 78553020000026 
5 IFSC Code CNRB0017855 

 



FORM OF BANK GUARANTEE FOR PERFORMANCE SECURITY 

FORM OF BANK GUARANTEE 
[Performance Security/Additional Performance Security] 

 

To, 
The Managing Director, 
MPRDC, Bhopal. 
 
 

WHEREAS……………………………………………… (name and address of contractor) 
hereinafter called “the Contractor” has undertaken, in pursuance of Letter of Acceptance No. 
………………………. Dated ………………. to execute………………………. (name of Contract 
and brief description of Works) (hereinafter called “the Contract”). 
 
AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall 
furnish you with a Bank Guarantee for the sum specified therein as security for compliance with 
his obligations in accordance with the Contract; 
 
AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 
 
NOW THEREOF we hereby affirm that we are the guarantor and responsible to you on 
behalf of the Contractor, up to a total amount of Rs……………… (amount of guarantee) 
(Rupees……………………………………. (in words) and we undertake to pay you, upon your first 
written demand and without cavil or argument, any sum or sums within the limits of ……………….. 
(amount of guarantee) as aforesaid without your needing to prove or to show grounds or reasons 
for your demand for the sum specified therein. 
 
We hereby waive the necessity of your demanding the said debt from the Contractor before 
presenting us with the demand. 
 
We further agree that no change or addition to or other modification of the terms of the Contract 
or of the works to be performed there under or of any of the contract documents which may be 
made between you and the Contractor shall in any way release us from any liability under this 
guarantee, and we hereby waive notice of any such change, addition or modification. 
 
This guarantee shall be valid until 60 days from the date of expiry of the Defects Liability Period. 
Notwithstanding anything contained herein before, our liability under this guarantee is restricted 
to Rs. ________________ (Rs._________in words) and the guarantee shall remain valid till 
___________________. Unless a claim or a demand in writing is served upon us on or before 
____________ all our liability under this guarantee shall cease. 
 
Signature and seal of the Guarantor with Name, Designation, Employee Code Number and 
Telephone Number……………………………………………………… 

 

Name of the Issuing     Name of the Controlling 
Bank/Branch-------------------     Branch/Bank------------------------------ 
Address and Telephone Number   Address and Telephone Number…………. 
Date…………………………. 
 



In the presence of (if this is to be witnessed as per bank’s policy) ………………………………… 
1………………………………………………………………………………………… 
 
(Name, Address and Occupation) 
 
2………………………………………………………………………………………… 
 
(Name, Address and Occupation) 
 
An amount shall be inserted by the Guarantor, representing the percentage of the Contract Price 
specified in the Contract and denominated in Indian Rupees.



FORM OF LETTER OF APPLICATION 
 

 
To, 
 
[Address of Employer] 
 
DESCRIPTION OF WORKS: Bid for Maintenance work from km 82.400 to km 187.993 km 
(Sidhi to Singrauli section) of NH -39 under Short Term Maintenance Contract in the State of 
Madhya Pradesh. 

 

 
Dear Sir, 

 

 
Having examined the Bid Document, Instructions to Bidders, Qualification Information, Scope of 
works, etc. for the subject work we hereby submit our bid for the subject work. 

It is certified that the information furnished in this document is true and correct. The proposal is 
unconditional and unqualified. We undersigned accept that the Employer reserves the right to reject any 
or all applications without assigning any reason. 

 

 

Thanking you,  
 

Yours faithfully, 
 
 
 
 

(Authorized Signatory) 
 

 
For and on behalf of M/s  



FORM OF LETTER OF ACCEPTANCE 
 

 
No. …………………………. Dated ………………..…. 

 

 
To 

M/s…………………………. 
 

 
Sub.: …………………………. Name of Work ………………………………… 

 

 
Sir, 

Based on your bid submitted on …………. in compliance of bidding document of [the Employer] for 
execution of the works of ………………………………………………., it is hereby notified that your 
bid for a Contract Price of Rs…………… (Rupees in words………) has been accepted for and on 
behalf of [the Employer] 

You are hereby requested to furnish Performance Security plus additional security in the form detailed in 
Clause 32.1 of ITB for an amount equivalent to Rs…………… (Rupees in words………) within 10 
days as per provisions of Clause 32.1 of ITB of the bid document and sign the contract agreement 
failing which the actions as stipulated in Clause-32.3 of ITB shall be taken. 

 
 
 

 

Thanking you,  
 

Yours faithfully, 
 
 
 
 

 
(………………..) 

Employer 



FORM OF AGREEMENT 

AGREEMENT 

This agreement made the  day of   between the 
--------------------- (hereinafter called “the Employer” of the one part and  
(here in after called “the Contractor”) of the other part. 

AND WHEREAS the Employer invited bids from eligible bidders for the execution of certain works, 
viz……………………………………………… 

AND WHEREAS pursuant to the bid submitted by the Contractor, vide   (here in 
after referred to as the “BID” or “ÖFFER”) for the execution of works, the Employer by his letter of 
acceptance dated   accepted the offer submitted by the Contractor for the 
execution and completion of such works and remedying of any defects thereon, on terms and conditions 
in accordance with the documents listed in Para 2 below. 

AND WHEREAS the Contractor by a deed of undertaking dated  has agreed to abide by 
all the terms of the bid, including but not limited to the amount quoted for the execution of Contract, as 
stated in the bid, and also to comply with such terms and conditions as may be required from time to 
time. 

AND WHEREAS the Contractor has agreed to undertake such works and has furnished a Performance 
Security pursuant to Clause 32 of ITB (Section-2). 

 

 
NOW THIS AGREEMENT WITNESSETH as follows: 

1. In this agreement, words and expressions shall have the same meaning as are 
respectively assigned to them in the conditions of contract hereinafter referred to; 

2. The following documents shall be deemed to form and be read and construed as part of 
this agreement viz. 

a) Agreement; 

b) Letter of Acceptance; 

c) Contractor’s Bid; 

d) Contract Data; 

e) General Conditions of Contract; 

f) Addendum to General Conditions of Contract; 

g) Road Maintenance Standards and Specifications for Road Maintenance Works; 

h) Drawings, if any; 

i) Bill of Quantities; and 

j) Any other document listed in the Contract Data. 



3. The foregoing documents shall be construed as complementary and mutually explanatory 
one with another should any ambiguity or discrepancy be noted, then the order of 
precedence of these documents shall be subject to the order as listed above and interpreted in 
the above order of priority. 

4. In consideration of the payments to be made by the Employer to the Contractor as 
hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and 
complete the works and remedy any defects therein in conformity in all respects with the 
provisions of the contract. 

5. The Employer hereby covenants to pay the Contractor in consideration of the execution and 
completion of the works and remedying of defects therein, the Contract Price or such other 
sum as may become payable under the provisions of the contract at the times and in the 
manner prescribed by the contract. 

IN WITNESS WHEREOF the parties here to have caused this agreement to be executed the day and 
year above written. Signed, sealed and delivered by the said Employer through his Authorized 
Representative and the said Contractor through his Power of Attorney holder. 

 

 
Binding Signature of Employer  Binding Signature of Contractor   

 

 
For and on behalf of  For and on behalf of M/s---------------------- 

 
In the presence of In the Presence of 

 
1. Name : 1.Name: 

Address: Address: 
 

 
2. Name : 2.Name: 

Address: Address: 
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SECTION 5 
GENERAL CONDITIONS OF CONTRACT (GCC) 
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A. GENERAL 

 
1. Definitions 

1.1 Terms which are defined in the Contract Data but not defined in the Conditions of Contract keep 
their defined meanings. Capital initials are used to identify defined terms. 

bill of Quantities means the priced and completed Bill of Quantities forming part of the Contractor’s 
Bid. 

Certificate of Completion is the Certificate issued by the Engineer upon completion of works or parts 
thereof as applicable in accordance with Clause 47. 

Compensation Events are those defined in Clause 40. 

Contract is the Contract between the Employer and the Contractor to maintain the road assets and to 
execute, complete, and maintain the Works. It consists of the documents listed in Clause 2.3. 

Contract Data defines the documents and other information, which comprise the Contract. 

Contractor is a person or corporate body whose Bid to carry out the Road Maintenance Works and 
Activities has been accepted by the Employer. 

Contractor’s bid is the completed Bidding Document submitted by the Contractor to the Employer. 

Contract Price is the price stated in the Letter of Acceptance and thereafter as adjusted in accordance 
with the provisions of the Contract. 

Days are calendar days; months are calendar months. 

Defect is any part of the Maintenance Works and Activities not completed in accordance with the 
Contract Specifications. 

Defects Liability Certificate is the certificate issued by the Engineer, after the Defects Liability Period 
has ended and upon correction of Defects by the Contractor. 

Defects Liability Period means the period so stipulated in the Contract Data, calculated from the 
Completion Date, during which the Contractor remains responsible for the rectification of any defect in 
the Works he has undertaken. 

Employer is the party as defined in the Contract Data, who employs the Contractor to carry out the 
Works. The Employer may delegate any or all functions to a person or body nominated by him for 
specified functions. 

Engineer is the person named in the Contract Data (or any other competent person appointed by the 
Employer and notified to the Contractor, to act in replacement of the Engineer) who is responsible for 
supervising the execution of the Works and administering the Contract on behalf of the Employer. 

Equipment is the Contractor’s machinery and vehicles brought temporarily to the Site to execute the 
Maintenance Works and Activities. 



Intended Completion Date is the date, as given in contract data, on which it is intended that the 
Contractor shall complete the Works as per scope under the contract. The intended Completion Date 
may be revised only by the Engineer by issuing an Extension of Time after approval from the Employer. 

Letter of Acceptance means the formal acceptance of the Bid by the Employer. 

Materials are all supplies, including consumables, used by the Contractor for incorporation in the 
Maintenance Works and Activities. 

Maximum Response Time means the maximum permissible time within which remedial action must be 
completed prior to a defect exceeding the permissible tolerance. Maximum Response Time commences 
from the time of earliest detection of the defect by (i) observation of the defect by the Contractor, or (ii) 
notification of the defect by the Engineer, or (iii) intimation of the defect by a road user. 

Notice to Proceed means the notice issued by the Employer to the Contractor to proceed with the work 
after signing of the contract pursuant to Clause 32.1 of ITB. 

Permissible Tolerance means the maximum permissible amount or quantity of a defect in road-asset 
condition that will not be exceeded at any time. If any defect exceeds the permissible tolerance, it shall 
be treated as “non-compliance” and the Contractor shall be paid in accordance with the relevant 
provisions in this contract. 

Project Manager is a person appointed by the Contractor who is in charge of managing all activities of 
the Contractor under the Contract. He is also the Contractor’s Representative for the purpose of this 
Contract. 

Road means the Road or package of roads in network or scattered for which the Maintenance Works and 
Activities are to be carried out under the Contract. 

“Road Assets” include the following: 

i) Main carriageway with shoulders (paved and/or earthen), medians, slip roads, service roads; 

ii) Road embankment including slopes, protection works, kerbs and chute drains; iii) Roadway in 
cutting including slopes protection works, drains; iv) Culverts, Bridges, Over/Underpasses, 
retaining walls, Guide bunds, Floor protection works; 

v) Road signs, road markings, road delineators, guard rails, safety barriers, railings, fencings, 
parapets, kilometre stones, 200 m stones, road boundary stones; 

vi) All types of drains, trees, plantations and erosion control measures; vii) Road land; 
viii) Any other project facility or asset forming integral part of the road(s). 

Road Maintenance Standards is the collective term for parameters which define the condition in which 
the road assets are required to be maintained and other requirements regarding safety and quality of 
works to be complied with by the Contractor. 



Road Maintenance Works and Activities to be carried out by Contractor shall include: 

Maintenance of the road specified in the BOQ and executing other items of road maintenance works as 
ordered by the Engineer. 

Rectification Standard 

The Contractor shall maintain the specific parts of the road aspects as specified in BOQ or as ordered by 
Engineer in charge and ensure road users safety and comfort. The maintenance activities shall be so 
planned that the defects are repaired well before they reach maximum condition as per the permissible 
tolerance. 

Site is the area defined as such in the Contract Data, where maintenance works are to be executed. 

Specifications means the Specifications of the Maintenance Works including the Road Maintenance 
Standards as per the Contract. 

Start Date is given in the Contract Data. It is the date when the Contractor shall commence execution of 
the Works. 

Service Level means the defined condition in which the road assets are to be maintained by the 
Contractor. 

Sub-Contractor is a person or corporate body who has a Contract with the Contractor to carry out a 
work under the Contract, which includes part of the agreed scope of works at the Site. 

Temporary Works are works designed, constructed, installed and removed by the Contractor that are 
needed for Works and Activities. 

Time for Completion means the duration for completing the execution of maintenance works and 
passing the tests on completion of the Works or any Section or part thereof as stated in the Contract 
Data or as extended by the Engineer by issuing an Extension of Time after the approval from the 
Employer. 

Variation is an instruction given by the Engineer in writing which varies the scope of Maintenance 
Works. 

Work Order is an order issued by the Engineer to the Contractor for execution of certain works, 
specifying the time limits which may be in variance with the approved programme or in variation to the 
scope of work depending upon the site requirement. 

 
2. Interpretation 

2.1 In interpreting these Conditions of Contract, singular also means plural, male also means female or 
neuter and the other way around. Headings have no significance. Words have their normal meaning 
under the language of the Contract Unless specifically defined. The Engineer will provide instructions 
clarifying queries about these Conditions of Contract. 



2.2 If part completion is specified in the Contract Data, references in the Conditions of Contract to the 
Works, the Completion Date and the Intended Completion Date apply to any part of the Works (other 
than references to the Completion Date and Intended Completion Date for the whole of Works). 

2.3 The following documents shall be deemed to form and be read and construed as part of the Contract. 
In case any ambiguity or discrepancy is noted, then the Contract shall be interpreted in the following 
order of priority: 

i) Agreement; 

ii) Notice to Proceed with the Work; 

iii) Letter of Acceptance; 

iv) Contractor’s Bid; 

v) Contract Data; 

vi) General Conditions of Contract; 

vii) Road Maintenance Standards and Specifications for Road Maintenance Works, Part 
Iand Part Il; 

viii) Priced Bill of Quantities; and 

ix) Any other documents listed in the Contract Data. 

3. Language and Law 

3.1 The language of the Contract shall be in English and the law governing the Contract as given in 
Contract Data. 

 
4. Engineer’s Decisions 

4.1 The Employer shall designate and notify to the Contractor in writing the name of the Engineer. 

4.2 Except where otherwise specifically stated, the Engineer will decide contractual matters between 
the Employer and the Contractor in the role representing the Employer. The Engineer shall have no 
authority to relieve the Contractor of any of his obligations under the Contract. 

 
5. Delegation 

5.1 The Engineer, duly informing the Employer, may delegate any of his duties and responsibilities to 
other people, after notifying the Contractor and may cancel any delegation under intimation to the 
Contractor. 

 
6. Communications 

6.1 Communications between parties that are referred to in the Conditions shall be effective only when 
in writing. A notice shall be effective only when it is delivered as per Indian Law. 



7. Subcontracting 

7.1 The Contractor may subcontract any portion of work, up to a limit specified in Contract Data, with 
the approval of the Engineer but may not assign the Contract without the approval of the Employer in 
writing. Subcontracting shall neither alter the Contractor’s obligations, nor relieve the Contractor from 
any liability or obligation under the Contract. 

7.2 The Contractor shall not be required to obtain any consent from the Employer for: 

a) the sub-contracting of any part of the Works for which the Sub-Contractor is named in the 
Contract; 

b) the provision for labour, or labour component; 

c) the purchase of Materials which are in accordance with the standards specified in the Contract. 

7.3 Beyond what has been stated in Clauses 7.1 and 7.2, if the Contractor proposes sub- contracting of 
any part of work during execution of the Works, because of some unforeseen circumstances to enable 
him to complete the Works as per terms of the Contract, the Employer will consider the following before 
according approval: 

a) The Contractor shall not sub-contract the whole of Works. 

b) The Contractor shall not sub-contract any part of the Work without prior consent of the Employer. 
Any such consent shall not relieve the Contractor from any liability or obligation under the 
Contract and he shall be fully responsible for the acts, defaults and neglects of any of his sub-
Contractor, his agents or workmen as if they were the acts, defaults or neglects of the Contractor, 
his agents and workmen. 

7.4 The Engineer should satisfy himself before recommending to the Employer whether 

a) the circumstances warrant such sub-contracting; and 

b) the sub-Contractor so proposed for the Work possess the experience, 
qualifications and equipment necessary for the job proposed to be entrusted to him in proportion to 
the quantum of Works to be sub-contracted. 

8. Other Contractors 

8.1 The Contractor shall cooperate and share the Site with other Contractors, public authorities, 
utilities, and the Employer between the dates given in the Schedule of Other Contractors, as referred to 
in the Contract Data. The Contractor shall also provide facilities and services for them as described in 
the Schedule. The Employer may modify the Schedule of Other Contractors and shall notify the 
Contractor of any such modification. The Contractor shall cooperate in such situations as well. 

8.2 The Contractor should take up the works in convenient reaches as decided by the Engineer to ensure 
that there is least hindrance to the smooth flow of traffic including movement of vehicles and equipment 
of other Contractors till the completion of Works. 



9. Personnel and Equipment 

9.1 The Contractor shall employ the technical personnel named in the Contract Data or other technical 
persons approved by the Engineer. The Engineer will approve any proposed replacement of technical 
personnel only if their relevant qualifications and abilities are substantially equal to or better than those 
of the personnel stated in the Contract Data. If the personnel stated in the Contract Data are not deployed 
on site by the Contractor within 15 days of issue of notice to proceed with the work, a penalty of 5000/- 
per day per person shall be levied for next 30 days, beyond which it shall be treated as a breach of 
Contract and action will be taken as per Clause 51. 

9.2 The Contractor shall use the equipment identified in the bid along with competent operators and 
adequate stock of spares for smooth operations. 

9.3 If the Engineer asks the Contractor to remove a person who is a member of the Contractor’s staff or 
work force, stating the reasons, the Contractor shall ensure that the person leaves the Site within seven 
days and has no further connection with the Works under the Contract. 

9.4 The Contractor shall establish, within his own organizational structure, a planning unit, staffed with 
suitably qualified personnel. The team will be headed by a Project Manager who will be assisted by his 
representatives, i.e. Site Manager and Manager, Planning. The task of this unit will be: 

9.4.1 To plan, and to verify continuously the degree of compliance by the Contractor with the specified 
Road Maintenance Standards and report the same to the Engineer in the format acceptable to the 
Engineer. 

9.4.2 To maintain and update the road condition inventory regularly. 

9.4.3 To assist the Engineer in verification of the compliance. 

9.5 The Contractor’s planning unit mentioned under Sub-clause 9.4 shall report the level of compliance 
with the required Service Levels in the standard formats acceptable to the Engineer. 

 
10 . Employer’s and Contractor’s Risks 

10.1 The Employer carries the risks which this Contract states are Employer’s risks, and the Contractor 
carries the risks which this Contract states are Contractor’s risks. 

 
11. Employer’s Risks 

11.1 The Employer is responsible for the expected risks which are (a) in so far as they directly affect the 
execution of the Maintenance Works and Activities included in the Contract, the risks of war, hostilities, 
invasion, act of foreign enemies, rebellion, revolution, insurrection or military or usurped power, civil 
war, riot, commotion or disorder (unless restricted to the Contractor’s employees), natural calamities and 
contamination from any nuclear fuel or nuclear waste or radioactive toxic, explosive. 



12. Contractor’s Risks 

12.1 All risks of loss of or damage to physical property and of personal injury and death, which arise 
during and in consequence of the performance of the Contract other than the excepted risks, referred to 
in Clause 11.1, are the risks of the Contractor. 

 
13. Insurance 

13.1 The Contractor at his cost shall provide, in the joint names of the Employer and the Contractor, 
insurance cover from the Start Date to the completion of defect liability period, in that amounts and 
deductibles stated in the Contract Data for the following events which are due to the Contractor’s risks: 

a) Loss of or damage to the Works and Materials 

b) Loss of or damage to Equipment 

c) Loss of or damage to property (except the Works Materials and Equipment) in connection with the 
Contract 

d) Third Party Liability Insurance 

e) Automobile Liability Insurance 

f) Workers’ Compensation 

g) Employer’s Liability 

h) Other Insurances 

13.2 Insurance policies and certificates for insurance shall be delivered by the Contractor to the 
Engineer for the Engineer’s approval before the Start Date. All such insurance shall provide for 
compensation to be payable in Indian Rupees to rectify the loss or damage incurred. 

13.3 If the Contractor does not provide any of the policies and certificates required, the Employer may 
affect the insurance which the Contractor should have provided and recover the premiums the Employer 
had paid from payments otherwise due to the Contractor or, if no payment is due, the payment of the 
premiums shall be a debt due from the Contractor. 

13.4 Alterations to the terms of insurance shall not be made without the approval of the Engineer. 

13.5 Both parties shall comply with any conditions of the insurance policies. The Contractor shall 
ensure that wherever applicable, its Sub-Contractor(s) shall take out and maintain in effect adequate 
insurance policies for their personnel and vehicles and for works executed by them under the Contract 
unless such Sub-Contractor(s) is/are covered by the policies taken out by the Contractor. 

 
14. Site Investigation Reports 

14.1 The Contractor, in preparing the Bid, may rely at his own risks and liability on any Site 
Investigation Reports referred to in the Contract Data, supplemented by any other information available 
to him. 



15. Queries about the Contract Data 

15.1 The authorized representative of the Employer as stated in the Contract data will clarify queries on 
the Contract Data. 

 
16. Contractor to Construct the Works 

16.1 The Contractor’s obligations cover the carrying out of all Maintenance Works and Activities as 
defined in the Contract for keeping the roads in accordance with the Road Maintenance Standards. 

The Contractor shall construct, install and maintain the Works in accordance with the Specifications 
and Drawings. 

17. The Works to be completed by the Intended Completion Date 

17.1 The Contractor may commence execution of the Maintenance Works and Activities on the Start 
Date and shall carry out the Works in accordance with the Programme submitted by the Contractor, as 
updated with the approval of the Engineer, and complete them by the Intended Completion Date. 

 
18. Approval by the Engineer 

18.1 The Contractor shall prepare/propose the Maintenance Manuals as per relevant applicable 
Standards and Specifications and existing policies/guidelines/practices and get the same approved from 
the Engineer/Employer. 

18.2 The Contractor shall submit Specifications and Drawings showing the proposed Temporary 
Works to the Engineer, who is to approve them if they comply with Specifications and drawings. 

18.3 The Contractor shall be responsible for design of Temporary Works. 

18.4 The Engineer’s approval shall not alter the Contractor’s responsibility for design of the Temporary 
Works. 

18.5 The Contractor shall obtain approval of third parties to the design of Temporary Works by 
Engineer. 

18.6 All Drawings prepared by the Contractor for the execution of temporary or permanent Works, are 
subject to prior approval by the Engineer before their use. 

 
19. Site Regulations and Safety 

19.1 The Contractor shall be responsible for the safety of all activities on the Site, including 
arrangements for smooth flow of traffic at his own cost as per guidelines of the IRC/Ministry of Road 
Transport & Highways. He shall provide proper barricading, diversion boards, etc. He shall be fully 
responsible for the safety of workers and staff at site and provide safety helmets, reflective jackets and 
other PPE to the workers, inspecting officers and supervisors. 



20. Discoveries 

20.1 Anything of historical or other interest or of significant value unexpectedly discovered on the Site 
is the property of the Employer. The Contractor shall notify the Engineer of such discoveries and carry 
out the Engineer’s instructions for dealing with them. 

 
21. Possession of the Site 

21.1 The Employer shall give possession of all parts of the Site to the Contractor on or before the start 
date of the Contract. 

 
22. Access to the Site 

22.1 The Contractor shall allow access to the Site and to any place where work in connection with the 
Contract is being carried out, or is intended to be carried out to the Engineer and any 
person/persons/agency authorized by: 

a) The Engineer 

b) The Employer 

23. Instructions 

23.1 The Contractor shall carry out all instructions of the Engineer pertaining to the maintenance works 
which comply with the applicable laws where the Site is located. 

23.2 The Contractor shall permit the Engineer/Employer to inspect the Contractor’s contemporary 
records in respect of invoice of bitumen, cement, aggregates and steel, if so desired by the Engineer. 

 
24. Procedure for Dispute Resolution 

 
24.1 Arbitration 

The procedure for arbitration will be as follows: 

i) In case of Dispute or difference arising between the Employer and the Contractor relating to 
any matter arising out of or connected with this contract, such disputes or differences shall 
be settled in accordance with the Arbitration and Conciliation Act, 1996 as amended vide 
Act of 2015. The Arbitral Tribunal shall consist of sole Arbitrator from the panel of three 
Arbitrators proposed by the Employer and choice of selecting one given to the Contractor. 
Contractor shall select one out of the three names of Arbitrators given to him within 30 days 
failing which the Employer shall nominate the Arbitrator out of the panel of three 
Arbitrators. In case the Contractor objects to the Arbitrator selected by the Employer, the 
Employer shall refer selection of Arbitrator to the Indian Roads Congress for nominating the 
Arbitrator for the dispute and both parties agree that the Arbitrator so selected by IRC shall 
decide the dispute. Indian Roads Congress shall try to appoint Arbitrator preferably from 
the state where the project is located or otherwise from adjoining States. 



ii) Arbitration proceedings shall be held at [Name of Place], India, and the language of the 
arbitration proceedings and that of all documents and communications between the parties 
shall be English. 

iii) The decision of the Arbitrator shall be final and binding upon both parties. The cost and 
expenses of Arbitration proceedings will be paid as determined by the Arbitral Tribunal 
However, the expenses incurred by each party in connection with the preparation, 
presentation, etc. of its proceedings shall be borne by each party itself. The fees and 
expenses of the Arbitrator shall be shared equally by both the parties. 

iv) Performance under the contract shall continue during the Arbitration proceedings and 
payments due to the Contractor by the Employer shall not be withheld, unless they are the 
subject matter of arbitration proceedings. 

B. TIME CONTROL 

 
25. Programme 

25.1 The Contractor shall submit to the Engineer for approval a programme within period specified in 
the contract data showing the general methods, arrangements, order, and timing for all the maintenance 
works and activities. 

25.2 The Engineer may issue the work order in stages specifying the time limit for the same as and 
when required except the performance-based maintenance items. 

25.3 An update of the Programme shall be a programme showing the actual progress achieved on 
each activity and the effect of progress achieved on the timing of the remaining Works, including any 
changes to the sequence of activities. 

25.4 The Contractor shall submit to the Engineer for approval an updated Programme at intervals. If 
the Contractor does not submit an updated Programme within this period, the Engineer may withhold the 
amount stated in the Contract Data from the next payment certificate and continue to withhold this 
amount until the next payment after the date on which the overdue Programme has been submitted. 

25.5 The Engineer’s approval of the Programme shall not alter the Contractor’s obligations. The 
Contractor may revise the Programme and submit it to the Engineer againat any time. A revised 
Programme shall show the effect of Variations and Compensation Events. 

 
26. Extension of the Intended Completion Date 

26.1 The Engineer shall extend the Intended Completion Date only after approval of the Employer if a 
Compensation Event occurs or a Variation is issued which makes it impossible for Completion to be 
achieved by the Intended Completion Date without the Contractor taking steps to accelerate the 
remaining Works, which would cause the Contractor to incur additional cost. 



26.2 The Engineer, within 14 days of receiving full justification from the Contractor for extension of 
Intended Completion Date, will refer to the Employer his recommendation. The Employer shall, in not 
more than 21 days from the date of receipt of Engineer’s recommendation, communicate to the Engineer 
the acceptance or otherwise. The Engineer shall convey the decision of the Employer to the Contractor. 

 
27. Delays Ordered by the Engineer 

27.1 The Engineer may instruct the Contractor to delay the start or progress of any activity within the 
Works. Delay/delays totaling more than 30 days will require prior written approval of the Employer. 

 
28. Management Meetings 

28.1 The Engineer may require the Contractor to attend a management meeting. The business of a 
management meeting shall be to review the plans and progress for the Maintenance Works. 

28.2 The Engineer shall record the business of management meetings and provide copies of the record to 
those attending the meeting. The responsibility of the parties for actions to be taken shall be decided by 
the Engineer either during the management meeting or after the management meeting and to be 
intimated in writing to all those who attended the meeting. 

 
C. QUALITY CONTROL 

 
29. Identifying Defects 

29.1 The Engineer shall check the Contractor’s work and notify the Contractor of any Defects those are 
found. Such checking shall not affect the Contractor’s responsibilities. The Engineer may instruct the 
Contractor to uncover and test any work that the Engineer considers may have a Defect. 

 
30. Tests 

30.1 The Contractor shall set up a field laboratory within period stated in contract data and be solely 
responsible for: 

a) Carrying out the mandatory tests prescribed in Technical Specifications and 

b) For the correctness of test/procedures, whether preformed in his laboratory or elsewhere. 

30.2 If the Engineer instructs the Contractor to carry out a test not specified in the Specifications to 
check whether any work has a Defect and the test shows that it does, the Contractor shall pay for the 
testing charges and for any number of samples. Otherwise, the Employer shall pay for the testing 
charges. 



31. Correction of Defects noticed during the Defects Liability Period 

31.1 The works carried out shall be of very high standard, requiring no major repairs on the road for at 
least, during defects liability period, after the date of completion of works. 

31.2 If any defects including shrinkage, cracks, other faults appear in the works within the period 
specified hereunder after issue of “Taking over” certificate, the Engineer shall give notice to the 
Contractor of any defects before the end of the Defects Liability Period. The Defects Liability Period 
shall be extended for as long as the defects remain to be corrected. 

31.3 Every time notice of a defect is given, the Contractor shall correct the notified defect at his own 
cost within the length of time specified in the Engineer’s notice. 

31.4 The Defects Liability Period is not applicable for works of routine maintenance such as potholes/patch 
repairs/ ruts repairs/ cleaning and clearing etc. under performance based BOQ item. 

However, for other specific items of works (if any), got executed as ordered by Engineer (if any),the 
Defects Liability Period shall be 36 months, counted from the Date of Completion stated in the 
Certificate of Completion issued in pursuance of Clause 47. 

31.5 If during the Defects Liability Period any defect is found in the design, engineering, materials and 
workmanship of the Works and Services executed by the Contractor, then the Contractor shall promptly, 
in consultation and agreement with the Engineer, appropriately remedy such defects at its cost, or repair, 
replace or otherwise make good (as the Contractor shall, at its discretion, determine) such defects as well 
as any damage to the Road caused by such defects. 

 
31.6 The Contractor’s obligations under this Clause 31 shall not apply to: 

a) any material that is supplied by the Employer, and normally consumed in maintenance, or 
have a normal life shorter than the Defects Liability Period stated herein; 

b) any design, Specification or other data, supplied or specified by or on behalf of the Employer 
or any matter for which the Contractor has disclaimed responsibility herein; 

31.7 The Employer shall offer the Contractor all reasonable opportunity to inspect the defect(s) Noticed, 
as well as provide all necessary access to the Facilities and the Site to enable him to perform his 
obligations under this Clause 31. 

The Contractor may remove from the Site any Plant and Equipment or any part of the Facilities that are 
defective, if the nature of the defect, and/or any damage to the Facilities caused by the defect, is such 
that repairs cannot be expeditiously carried out at the Site. 

 
31.8 The acceptance of technological outputs from modern equipment's like i.e Tatpar app/video 
analytics etc. by maintenance agencies shall be made part of STMC contract for efficient monitoring. 

 
31.9 Executing agencies and contractor shall carry out quantification of works as per MB and based 
on time stamped geotag images of items of works before & after work is done. These evidences shall be 
part of bills submitted for IPC payments. 



32. uncorrected Defects 

32.1 If the Contractor fails to correct a Defect, to the satisfaction of the Engineer, within the time 
specified in the Engineer’s notice, the Engineer will assess the cost of having the Defect corrected. The 
Contractor will pay to the Employer this amount or the Engineer may deduct such amount from any 
sums due to the Contractor, on correction of the Defect together with 20 percent additional costs as the 
damages. 

32.2 In case of any non-compliance/delayed compliance of maintenance standards, the 
damages/reduction in payment shall be applicable as provided under road Maintenance Standards Part – 
I. 

 
D. COST CONTROL 

 
33. Bill of Quantities 

33.1 The Bill of Quantities shall contain the description of items, units, rates and amount. 

33.2 The Bill of Quantities is used to calculate the Contract Price. The Contractor is paid for the quantity 
of the work done at the rates given in the Bill of Quantities with accepted/awarded tender premium for 
each item for the work executed. 

The accepted/awarded tender premium above/below the grand total of Project cost as per BOQ shall be 
applicable for individual item of work to determine payable amount to Contractor subject to contractual 
provisions. 

 
34. Changes in the Quantities 

34.1 The final quantity of the work done may differ from the quantity given in the Bill of Quantities. 
The payment shall be made for the quantities executed. Provided that the items for which lump sum rates 
have been quoted shall not be measured and the payments for such items not exceeding the quoted lump 
sum amount shall be made to the Contractor subject to meeting the specified maintenance requirements 
by the Contractor in accordance with the Agreement. It is agreed, beyond doubt, by the Contractor that 
no claims shall be entertained by the Engineer/ Employer on account of reduction to any extent, due to 
budgetary constraints, in quantities of measurable items. 

 
35. Variations 

35.1 The Engineer may order Variations, with the prior approval of the Employer, he considers 
necessary or advisable during the progress of the Works. Such Variations shall form part of the Contract 
and the Contractor shall execute the varied works. Oral orders of the Engineer for Variations, unless 
followed by written confirmation, shall not be taken into account. 



36. Payments for Variations 

36.1 If rates for Variation items are specified in the Bill of Quantities, the Contractor shall carry out 
such work at the same rate. 

36.2 If the rates for Variation are not specified in the Bill of Quantities, the Engineer shall derive the rate 
from similar items in the Bill of Quantities. 

36.3 If the rate for Variation item cannot be determined in the manner specified in Clause 36.1 or 36.2, 
the Contractor shall, within 14 days of the issue of order of Variation work, inform the Engineer the rate 
which he proposes to claim, supported by analysis of the rates. The Engineer shall assess the quotation 
and determine the rate based on prevailing market rates within one month of the submission of the claim 
by the Contractor and approval from the Employer shall be taken. As far as possible, the rate analysis 
shall be based on the Standard Data Book and the current Schedule of Rates of the district public works 
division. The decision of the Employer on the rate so determined shall be final and binding on the 
Contractor. 

 
37. Cash Flow Forecasts 

37.1 When the Programme is updated, the Contractor shall provide the Engineer with an updated cash 
flow forecast. 

 
38. Payment Certificates 

38.1 The Contractor shall submit to the Engineer monthly statements of the value of the work executed 
less the cumulative amount certified previously, supported with detailed measurement of the items of 
work executed. 

38.2 The Engineer shall check the Contractor’s monthly statement within 14 days and certify the 
amount to be paid to the Contractor after taking into account any credit or debit for the month in 
question. 

38.3 The value of work executed shall be determined, based on measurements by the Engineer. 

38.4 The value of work executed shall comprise the value of the quantities of the items in the Bill of 
Quantities completed. 

38.5 The value of work executed shall also include the valuation of Variations and Compensation 
Events. 

38.6 The Engineer/Employer may exclude any item certified in a previous certificate or reduce the 
proportion of any item previously certified in any certificate in the light of latest information. 

38.7 The final bill shall be submitted by the Contractor within one month of the actual date of 
completion of the work; otherwise the Engineer’s certificate of the measurement and of the total amount 
payable for work accordingly shall be final and payment made accordingly within a period of sixty days 
as far as possible. 



39. Payments 

39.1 Payments shall be adjusted for deductions for advance payments, security deposit, other recoveries 
in terms of the Contract and taxes at source, as applicable under the law. The Employer shall pay the 
Contractor the amounts the Engineer had certified, within 28 days of the date of each certificate. 

39.2 The authorized representative of the Employer shall make the payment certified by the Engineer. 

39.3 Items of the Works for which no rate or price has been entered in the Bill of Quantities, will not be 
paid for by the Employer and shall be deemed to be covered by other rates and prices in the Contract. 

 
40. Compensation Events 

40.1 The following shall be Compensation Events unless they are caused by the Contractor: 

a) The Engineer orders a delay or delays exceeding a total of 30 days; 

b) The effects on the Contractor of any of the Employer’s Risks. 

40.2 If a Compensation Event would prevent the Works being completed before the Intended 
Completion Date, the Intended Completion Date shall be extended. The Engineer shall decide whether 
and by how much the Intended Completion Date shall be extended after approval of the Employer. 

40.3 The Contractor shall not be entitled to compensation to the extent that the Employer’s interests 
are adversely affected by the Contractor not having given early warning or not having cooperated with 
the Engineer/Employer. 

 
41. Taxes and Currencies for Payments 

41.1 The rates quoted by the Contractor shall be deemed to be exclusive of the GST and inclusive of 
other levies, duties, royalties, cess, toll, and other taxes of Central and State Governments, local bodies 
and authorities that the Contractor will have to pay for the performance of this Contract. The Employer 
will perform such duties in regard to the deduction of such taxes at source as per applicable law. The 
GST shall be reimbursed (if applicable) subject to production of proof of such payment by the contractor 
(proof should contain name of work). 

41.2 All payments shall be made in Indian Rupees. 

 
42. Security Deposit/Retention Money 

42.1 The Employer shall retain security deposit of five percent of the amount from each payment due to 
the Contractor until Completion of the whole of the Works. 



42.2 The security deposit/retention money and the performance security will be released to the 
Contractor when the Defects Liability Period is over, and the Engineer has certified that the Defects, if 
any, notified by the Engineer to the Contractor before the end of this period have been corrected. 

42.3 If the Contractor so desires, then the Security Deposit/retention money can be released on 
submission of unconditional Bank Guarantee at the following two stages:- 

a) At a point after the progress of work in financial term (gross value of work done) has 
reached 50% of the contract amount 

b) After the retention money has been deducted to the full value (5% of the contract 
amount). 

43. Liquidated Damages 

43.1 The Contractor shall pay liquidated damages to the Employer at the rate or part thereof stated in 
the Contract Data for each day that the Completion Date is later than the Intended Completion Date. The 
total amount of liquidated damages shall not exceed the amount defined in the Contract Data. The 
Employer may deduct liquidated damages from payments due to the Contractor. Payment of liquidated 
damages shall not affect the Contractor’s other liabilities. 

Both the parties expressly agree that the liquidated damages payable by the Contractor are mutually 
agreed genuine pre-estimated loss and without any poof of actual damages likely to be suffered and 
incurred by the Employer and the Employer is entitled to receive the same and are not by way of penalty. 

43.2 If the Intended Completion Date is extended after liquidated damages have been paid, the Engineer 
shall correct any overpayment of liquidated damages by the Contractor by adjusting in the next payment 
certificate. The contractor shall not be paid interest on the over payment of liquidated damages. 

 
44. Advance Payment 

44.1 The Employer will make an interest bearing advance payment to the Contractor against provision 
by the Contractor of an Unconditional Bank Guarantee in a form and by a bank acceptable to the 
Employer in amounts equal to the advance payment up to 10% of Contract Price. The guarantee shall 
remain effective until the advance payment has been repaid, but the amount of the guarantee shall be 
progressively reduced by the amounts repaid by the Contractor. The Contractor shall take the above 
advance before 2nd running bill and if the contractor delays seeking the advance, the same is not payable. 

44.2 The Contractor is to use the advance payment only to pay for Equipment, plant and Mobilization 
expenses required specifically for execution of the Works. The Contractor shall demonstrate that the 
advance payment has been used in this way by supplying copies of invoices or other documents to the 
Engineer. 



44.3 The advance payment shall be repaid with interest @ SBI PLR applicable on the date of release of 
mobilisation advance, by deducting from payments otherwise due to the Contractor. The mobilization 
advance will be recovered from third running bill upto 8th running bill in six equal instalments and the 
interest will be recovered from 9th bill. In any case, the mobilisation advance with interest must be 
recovered within ten months from the date of agreement. No account shall be taken of the advance 
payment or its repayment in assessing valuations of work done, Variations, Compensation Events, or 
Liquidated Damages. 

 
45. Performance Security 

45.1 Subject to further condition in Contract Data, the Performance Security equal to Three percent of 
the Contract Price shall be provided to the Employer no later than the date specified in the Letter of 
Acceptance and shall be issued in the form given in the Contract Data and by a prescribed bank. The 
Performance Security shall be valid until a date 60 days after the expiry of Defects Liability Period. The 
validity shall account for additional 3 months time to account for BG verification, signing of contract 
and start date 

 
46. Cost of Repairs 

46.1 Loss or damage to the Works or Materials to be incorporated in the Works between the Start Date 
and the end of the Defects Liability Period shall be remedied/rectified by the Contractor at his cost if the 
loss or damage arises from the Contractor’s acts or omissions. 

 
E. FINISHING THE CONTRACT 

 
47. Completion 

47.1 The Contractor shall request the Engineer to issue a certificate of Completion of the Works, and 
the Engineer will do so upon deciding that the Works are completed. 

 
48. Taking Over 

48.1 The Employer shall take over the Site and the Works within seven days of the Engineer’s issuing a 
certificate of Completion. 

 
49. Final Account 

49.1 The Contractor shall supply to the Engineer with a detailed account of the total amount that the 
Contractor considers payable under the Contract before the end of the Defects Liability Period. The 
Engineer shall issue a Defects Liability Certificate and certify any final payment that is due to the 
Contractor within 28 days of receiving the Contractor’s account if it is correct and complete. If it is not, 
the Engineer shall issue within 28 days a schedule that states the scope of the corrections or additions 
that are necessary. If the Final Account is still unsatisfactory after it has been resubmitted, the Engineer 
shall decide on the amount payable to the Contractor and issue a payment certificate within 28 days of 
receiving the Contractor’s revised account 



50. Operation and Maintenance Manual 

50.1 If “as built” Drawings and/or operation and maintenance manuals are required relating to 
construction work carried out, the Contractor shall supply them within 28 days from the date of issue of 
certificate of completion. 

50.2 If the Contractor does not supply the Drawings and/or manuals by the stipulated date or they do 
not receive the Engineer approval, the Engineer shall withhold the amount equal to Rs. 5 lakh from 
payments due to the Contractor. 

 
51. Termination 

51.1 The Employer or the Contractor may terminate the Contract if the other party causes a 
fundamental breach of the Contract. 

51.2 Fundamental breaches of Contract include, but shall not be limited to, the following: 

A) Fundamental Breaches by the Contractor 

a) the Contractor stops work or grossly neglects Routine Maintenance Works and Services for 28 
days when no stoppage of work is shown on the current programme and the stoppage has not been 
authorized by the Engineer; 

b) the Contractor is declared as bankrupt or goes into liquidation other than for approved 
reconstruction or amalgamation; 

c) the Engineer/Employer gives Notice that failure to correct a particular Defect is 
a fundamental breach of Contract and the Contractor fails to remedy the defect and correct it 

within the period of time determined by the Engineer; 

d) the Contractor does not maintain a Security Deposit as per clause; 

e) the Contractor has delayed the completion of Works by the number of days for which the 
maximum amount of liquidated damages can be paid, as defined in 

 
Clause 43; 

f) the aggregate liability of the Contractor to the Employer, exceeds the total amount specified in the 
Contract Data, provided that this limitation shall not apply to the cost of repairing or replacing 
defective works and equipment; 

g) the Contractor fails to provide insurance cover as required under Clause 13; 

h) if the Contractor, in the judgement of the Employer, has engaged in the corrupt or fraudulent 
practices as defined in Clause 34 of the Instructions to Bidders in competing for or in executing 
the Contract; 

i) if the Contractor fails to set up a field laboratory with the prescribed equipment, within the period 
specified in the Contract Data; 

j) if the Contractor does not deploy any of the personnel stated in Contract Data within 45 days of 
issue of notice to proceed; 

k) The Contractor violates the provisions of Child Labour (Prohibition & Regulation) Act, 
1986; 



l) Any other fundamental breaches as specified in the contract data. 

51.3 Without prejudice to any other right or remedies which the Employer may have 
under this contract upon occurrence of a Contractor’s fundamental breach of contract, 
the Employer shall be entitled to terminate this contract by issuing a Termination 
Notice to the Contractor provided that before issuing the Termination Notice, the 
Employer shall by a Notice inform the Contractor of its intention to issue such 
Termination Notice and grant 15 days to the Contractor to make a representation and 
may after the expiry of such 15 days, whether or not it is in receipt of such 
representation issue the Termination Notice. 

51.4 Notwithstanding the above, the Employer may terminate the Contract for 
convenience. 

51.5 If the Contract is terminated, the Contractor shall stop work immediately, make the 
Site safe and secure, and leave the Site as soon as reasonably possible. 

 
52. Payment upon Termination 

52.1 If the Contract is terminated because of a fundamental breach of Contract by the Contractor, the 
Engineer shall issue a certificate for the value of work done and Materials ordered less advance 
payments received up to the date of issue of the certificate and less the percentage to apply to the value 
of the work not completed, as indicated in the Contract Data. If the total amount due to the Employer 
exceeds any payment due to the Contractor, the difference shall be a debt payable to the Employer and 
Employer may recover the same from Performance Bank Guarantee. 

52.2 If the Contract is terminated at the Employer’s convenience, the Engineer shall issue a certificate 
for the value of work done, and a pre-determined amount specified in the contract data to cover the 
reasonable cost of removal of Equipment and repatriation of the Contractor’s personnel employed solely 
on the Works, and the Contractor’s costs of protecting and securing the Works and less advance 
payments received up to the date of the certificate, less other recoveries due in terms of the Contract, and 
less taxes due to be deducted at source as per applicable law. 

 
53. Property 

53.1 All Materials on Site, Plant, Equipment, Temporary Works and Works shall be deemed to be the 
property of the Employer for use for completing balance work if the Contract is terminated because of 
the Contractor’s default. 



54. Release from Performance 

54.1 If the Contract is frustrated by the outbreak of war or by any other event entirely outside the 
control of the Employer or the Contractor, the Engineer shall certify that the Contract has been 
frustrated. The Contractor shall make the Site safe and stop work as quickly as possible after receiving 
this certificate and shall be paid for all work carried out before receiving it and for any work carried out 
afterwards to which a commitment was made. 

F. OTHER CONDITIONS OF CONTRACT 

 
55. Labour 

55.1 The Contractor shall, unless otherwise provided in the Contract, make his own arrangements for 
the engagement of all staff and labour, local or other, and for their payment, housing, feeding and 
transport; and for compliance of various labour laws/regulations. 

55.2 The Contractor shall, if required by the Engineer, deliver to the Engineer a return in detail, in such 
form and at such intervals as the Engineer may prescribe, showing the staff and the numbers of the 
several classes of labour from time to time employed by the Contractor on Site and such other 
information as the Engineer may require. 

55.3 The Contractor’s personnel including equipment operators shall be appropriately qualified, skilled 
and experienced in their respective trades or occupations. The Engineer may require the Contractor to 
remove or cause to be removed any person employed on the site or the works, including the Contractor’s 
representative, if applicable, who 

a) Persists in any misconduct or lack of care; 

b) Carries out duties incompetently or negligently; 

c) Falls to conform with any provision of the contract; 

d) Persists in any conduct which is prejudicial to safety, health or protection of the 
environment. 

If appropriate, the contractor shall then appoint or cause to be appointed a suitable replacement 
person 

 
56. Compliance with Labour Regulations 

56.1 During continuance of the Contract, the Contractor and his sub-Contractors shall abide at all times 
by all existing labour enactments and rules made thereunder, regulations, notifications and bye laws of 
the State or Central Government or local authority and any other labour law (including rules), 
regulations, bye laws that may be passed or notification that may be issued under any labour law in 
future either by the State or the Central Government or the local authority. (Salient features of some of 
the major labour laws that are applicable to construction industry are given in Addendum to General 
Conditions of Contract.) The Contractor shall keep the Employer indemnified in case any action is taken 
against the Employer by the competent authority on account of contravention of any of the provisions of 
any Act or rules made thereunder, regulations or notifications including amendments. If the Employer is 
caused to pay or reimburse, such amounts as may be necessary to cause or observe, or for non- 



observance of the provisions stipulated in the notifications/bye taws/Acts/Rules/regulations including 
amendments, if any, on the part of the Contractor, the Employer shall have the right to deduct any 
money due to the Contractor including his amount of performance security. The Employer shall also 
have right to recover from the Contractor any sum required or estimated to be required for making good 
the loss or damage suffered by the Employer. 

In no case shall the employees of the Contractor and the Sub-Contractor be treated as the employees of 
the Employer at any point of time. 

57. Drawings and Photographs of the Works 

57.1 The Contractor shall do photography/video photography of the site firstly before the start of work, 
secondly mid-way in the execution of different stages of work and lastly after the completion of each 
item of work. No separate payment will be made to the contractor for this. 

57.2 The Contractor shall not disclose details of Drawings furnished to him and works on which he is 
engaged without the prior approval of the Engineer in writing. No photograph of the works or any part 
thereof or plant employed thereon, except those permitted under Clause 57.1, shall be taken or permitted 
by the Contractor to be taken by any of his employees or any employees of his sub-Contractors without 
the prior approval of the Engineer in writing. No photographs/video photography shall be published or 
otherwise circulated without the approval of the Engineer in writing. 

 
58. The Apprentices Act, 1961 

58.1 The Contractor shall duly comply with the provisions of the Apprentices Act, 1961 (Ill of 1961), 
the rules made there under and the orders that may be issued from time to time under the said Act and 
the said Rules and on his failure or neglect to do so, he shall be subject to all liabilities and penalties 
provided by the said Act and said Rules. 



CONTRACT DATA 
 

 

Items marked “N/A” do not apply in this Contract. 1.1 

1. The Employer is MoRTH through the MPRDC, Bhopal. 
[Cl.1.1 of ITb] 

Name : Managing Director, MPRDC,  

45A, Arera Hills Bhopal 462011. 

Name of authorized Representative: [Chief Engineer (BOT), MPRDC Bhopal]) 

2. The Engineer is: (Divisional Manager, MPRDC, Rewa)  [Clause1.1 of GCC] 

Designation: 

Address: [Cl.1.1] 

3. The Intended Completion Date for the whole of the Works is [Twelve months from Start Date]
 [Cl.1.1, 17&26 of GCC] 
 
 

4. The Site is located at [km 82.400 to km 187.993 km (Sidhi to Singrauli section) of NH -347C] 

5. The Start Date shall be within 15 days after the date of 
issue of the Notice to proceed      [Cl.1.1 of GCC] 

6. (a) The name and identification number of the Contract is 

The Works consist of Maintenance work from km 82.400 to km 187.993 km (Sidhi to Singrauli 

section) of NH -39 under Short Term Maintenance Contract in the State of Madhya Pradesh

 [Cl. 1.1 of ITB] 

7. (a) The law which applies to the Contract is the law of Union of India. 

[CI.3.1 of GCC] 

(b) The language of the Contract documents is English [Cl.3.1 of GCC] 

8. The limit of subcontracting is NIL of initial contract price [CI.7.1 of GCC] 

9. Schedule of other Contractor- NIL [Cl.8.1 of GCC] 

10. The Technical Personnel are [Cl. 9.1 of GCC] 



 

S. No. Personnel Qualification Particular Experience 
(minimum requirement) 

No. of 
Persons 

1. Project Manager Degree in Civil 
Engineering 

5 years as Project Manager 
on Highway, Bridge 
construction/ Maintenance 
works 

1 

2. Site Engineer-cum Survey or 
Engineer cum- Material 
Engineer 

Degree in Civil 
Engineering 

4 years on Highway 
Construction/ Maintenance 
works 

1 

3. Incident cum Road 
Property Manager 
-cum-Route Operation 
Manager 

Graduate from a 
recognized 
University 

3 years on Highway Property 
Management and Maintenance 

1 

4 Road Safety Auditor Road Safety 
Auditor Certificate 
from appropriate 
approved govt. 
agency 

5 years experience 3 days in 
every 3 
months 

 
11. Amount for insurance are: [Cl.13.1 of GCC] 

a. Rupees equivalent to Contract Price. 

b. Rupees equivalent to 5% of Contract Price. 

c. Rupees equivalent to 5% of Contract Price 

d. Rupees 20 lakhs for multiple incidents. 

The said insurance shall include all liabilities as per Clause 13.1 and shall be deductible as per 
premium rate. 

12. Site Investigation Report - NIL [Cl 14.1 of GCC] 

13. The period for submission of the programme for approval of Engineer shall be 30 days 
from the issue of Letter of Commencement. [{Cl.25.1 of GCC] 

14. Amount to be withheld for delays in submission of updated programme: 1% of value of 
work corresponding to the updated programme. [Cl. 25.4 of GCC]. 

15. The period for setting up a field laboratory with the prescribed equipment relevant to 
items of work in BOQ is 30 days from the date of notice to start work 

[Cl. 30.1 of GCC]` 

16. The Defect Liability Period will be 36 months for period renewal and other improvement works 
executed (if any).. [Cl. 31 of GCC] 



17.  

a. Amount of liquidated damages for delay in 
completion of works 

0.1 percent of the remaining value of contract to 
be executed, rounded off to the nearest 
thousand, per day with the minimum of 
Rs.10000/- per day 

b. Maximum limit of liquidated damages for 
delay in completion of work. 

10 per cent of the Initial Contract Price 
rounded off to the nearest thousand 

[Clause.43 of GCC] 

 
18. The standard form of Performance Security acceptable to the Employer shall be an 
unconditional Bank Guarantee of the type as specified in the Bidding Documents. 

[Cl. 45.1 of GCC] 

19. The percentage to apply to the value of work not completed representing the Employer’s 
additional cost for completing the work shall be 20 percent. The Performance Security shall also be 
forfeited if the Contract is terminated because of a fundamental breach of Contract by the 
Contractor. [Cl.52.1 of GCC] 

 
20. The reasonable cost of removal of equipment and repatriation of the Contractor’s personnel 

employed solely on the works in the event of termination of the contract at the Employer’s 
convenience or because of a fundamental breach of contract by the Employer is to be treated as [------
-----] lac. [Cl. 52.2 of GCC] 



 
 
 
 
 
 
 
 

 
SECTION 6 

 
ADDENDUM TO GENERAL CONDITIONS OF CONTRACT 



SECTION 6 

 
ADDENDUM TO GENERAL CONDITIONS OF CONTRACT 

 
SALIENT FEATURES OF SOME MAJOR LABOUR LAWS APPLICABLE TO 
ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER CONSTRUCTION WORKS. 

a) Workmen Compensation Act, 1923: The Act provides for compensation in case of injury 
by accident arising out of and during the course of employment. 

b) Payment of Gratuity Act; 1972: Gratuity is payable to an employee under the Act on 
satisfaction of certain conditions if an employee has completed the prescribed minimum 
years (five years) of service or more or on death the rate of prescribed minimum days’ (15 
days) wages for every completed year of service. The Act is applicable to all establishments 
employing the prescribed minimum number (10) or more employees. 

c) Employee’s P.F. and Miscellaneous Provision Act 1952: The Act provides for monthly 
contributions by the Employer plus workers at the prescribed rate (10 percent or 8.33 
percent). The benefits payable under the Act are: 

i) Pension or family pension on retirement or death as the case may be. 

ii) Deposit linked insurance on the death in harness of the worker. 
iii) Payment of P.F. accumulation on retirement/death etc. 

d) Maternity Benefit Act, 1961: The Act provides for leave and some other benefits to women 
employees in case of confinement or miscarriage etc. 

e) Contract Labour (Regulation & Abolition) Act, 1970: The Act provides for certain 
welfare measures to be provided by the Contractor to contract labour and in case the 
Contractor fails to provide, the same are required to be provided, by the Principal Employer 
by Law. The principal Employer is required to take Certificate of Registration and the 
Contractor is required to take license from the designated Officer. The Act is applicable to 
the establishments or Contractor of Principal Employer if they employ minimum prescribed 
(20 or more) numbers of contract labour. 

f) Minimum Wages Act, 1948: The Employer is to pay not less than the Minimum Wages 
fixed by appropriate Government as per provisions of the Act if the employment is 
a scheduled employment. Construction of buildings, roads, runways are scheduled 
employment. 

g) Payment of Wages Act, 1936: It lays down as to by what date the wages are to be paid, 
when it will be paid and what deductions can be made from the wages of workers. 

h) Equal Remuneration Act, 1979: The Act provides for payment of equal wages for work of 
equal nature to male and female workers and for not making discrimination against female 
employees in the matters of transfers, training and promotions etc. 



i) Payment of bonus Act, 1965: The Act is applicable to all establishments employing 
minimum prescribed (say, 20 or more) number of workmen. The Act provides for payments 
of annual bonus within the prescribed range of percentage of wages to employees drawing 
up to the prescribed amount of wages, calculated in the prescribed manner. The Act does not 
apply to certain establishments. The newly setup establishments are exempted for five years 
in certain circumstances. States may have different number of employment size. 

j) Industrial Disputes Act, 1947: The Act lays down the machinery and procedure for 
resolution of industrial disputes, in what situations a strike or lock-out becomes illegal and 
what are the requirements for laying off or retrenching the employees or closing down the 
establishment. 

k) Industrial Employment (Standing Orders) Act, 1946: It is applicable to all establishments 
employing minimum prescribed number of persons (say, 100, or 50). The Act provides for 
laying down rules governing the conditions of employment by the Employer on matters 
provided in the Act and get these certified by the designated Authority. 

l) Trade unions Act, 1926: The Act lays down the procedure for registration of trade unions 
of workmen and employees. The Trade Unions registered under the Act have been given 
certain immunities from civil and criminal liabilities. 

m) Child Labour (Prohibition & Regulation) Act, 1986: The Act prohibits employment of 
children below 14 years of age in certain occupations and processes and provides for 
regulations of employment of children in all other occupations and processes. Employment 
of child labour is prohibited in building and construction industry. 

n) Inter-State Migrant Workmen’s (Regulation of Employment & Conditions of Service) 
Act, 1979: The Act is applicable to an establishment which employs minimum prescribed 
number of labour (say, five or more) inter-state migrant workmen through an intermediary 
(who has recruited workmen in one state for employment in an establishment situated in 
another state). The Inter-State migrant workmen, in an establishment to which this Act 
becomes applicable, are required to be provided certain facilities such as Housing, Medical-
Aid, Travelling expenses from home up to the establishment and back etc. 

o) The building and Other Construction Workers (Regulation of Employment and 
Conditions of Service) Act, 1996 and the Cess Act of 1996: All the establishments who 
carry on any building or other construction work and employ the minimum prescribed (say, 
10 or more) number of workers are covered under this Act. All such establishments are 
required to pay cess at the rate not exceeding 2 percent of the cost of construction as may be 
notified by the Government. As per current notification, one percent of the cost of 
construction is payable by the Employer of the establishment. The Employer of the 
establishment is required to provide safety measures at the building or construction work and 
other welfare measures, such as canteens, first-aid facilities, ambulance, housing 
accommodations for workers near to the work place etc. The Employer to whom the Act 
applies has to obtain a registration certificate from the Registering Officer appointed by the 
Government. 



p) Factories Act, 1948: The Act lays down the procedure for approval of plans before setting 
up a factory, health and safety provisions, welfare provisions, working hours, annual earned 
leave and rendering information regarding accidents or dangerous occurrences to designated 
authorities. It is applicable to premises employing the minimum prescribed number of 
persons (say, 10 persons or more) with aid of power or another minimum prescribed number 
of persons (say, 20 or more persons) without the aid of power engaged in manufacturing 
process. 
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SECTION-7 

ROAD MAINTENANCE STANDARDS AND SPECIFICATIONS 
FOR ROAD MAINTENANCE WORKS, PART-I AND PART-II 

 
 

PREAMBLE 

The Road Maintenance Standards and Specifications shall be read in conjunction with all other 
documents constituting the Contract viz. Notice Inviting Tender, Instructions to Bidders; Conditions of 
Contract, Bill of Quantities and other related documents mentioned in the Bid Documents. 

 
General 

The Standards and Specifications for the Road Maintenance Works and Activities as described 
hereinafter shall comprise of the following: 

PART-I   : Road Maintenance Standards 

PART-II  : Specifications for Road Maintenance Works 

Carbon foot prints shall be evaluated during the execution of project. If approved by the Employer, the 
environment friendly machinery like Infrared Recycling Road Maintenance as approved by 
CRRI/IRC/MoRTH shall be got deployed. 



PART-I 
ROAD MAINTENANCE STANDARDS 

1 Inspections 

1.1 The Contractor shall carry out weekly Inspection of project road and submit report to the Engineer 
on the maintenance works carried out during the week and also identify other items of works with 
location requiring attention for maintenance. 

1.2 Any maintenance which involves works of emergent nature and/or replacement shall be 
immediately reported to the Engineer for joint assessment and issue of the work order. Such repairs shall 
be carried out on authorization by the Engineer except in emergency situations where it needs to be 
attended to urgently for safety reasons. In such situations, temporary arrangements shall be made 
immediately and further directions sought from the Engineer. 

1.3 The Engineer will monitor road condition and shall carry out at least fortnightly Inspection of the 
project road to verify that the Contractor is maintaining maintenance standards as per Contract and to 
make note of non-compliances of Performance based items of BOQ, other items of work and work 
orders issued for other works. Non-compliance/delayed compliance of maintenance work shall be dealt 
with as per provisions of GCC Clause 32.1 and maintenance standards herein below. 

 
2 Maintenance Standards for performance based items 

2.1 The following maintenance standards shall be achieved by the Contractor to be eligible for full 
payment: 

Item Permissible 
Tolerance/Service 

Level 

Measurement and 
Detection 

Maximum 
Response 

Time 

Rectification 
Standard 

item no. 3.1 of 
Bill no 3 (repair 
of pot holes/edge 
cuts/ruts/ 
patches) 

Not more than 5 isolated 
potholes/ 
edge cuts in a stretch of 1 
km. Maximum size of pot 
hole/edge cut not more 
than 300 sq cm x 4 cm 
depth. 

Max rutting – 2.5% in the 
sub-section. 
Rutting not to exceed 20 
mm. 

Visual inspection. Area 
of pot hole shall be 
measured by the area of 
rectangle enclosing the 
pothole. 

 
Rutting to be measured 
in isolated locations. 

Within two days As per Clause 
3004 
of MoRTH 
Specifications 

 Patches not more than 
5% of the surface area in 
a stretch of 1 km. 

   

(*)Note: This is an optional item to be included by the Employer based on need and depending on category 
of road, traffic volume, accident history and trauma facilities required to be provided. 



2.2 Deleted 

3 Maintenance Standards for Other BOQ Items 
 

3.1 Maintenance standards for cleaning, clearing and repairing roadside open/ 
unlined/lined/covered drains and cross drainage works 

i) The work shall consist of cleaning, clearing, deepening and reshaping of roadside drains and 
making shallow lateral drains on shoulders to drain out the rain water/ surface water 
effectively from bituminous surface as well as from roadside berms. 

ii) Disposal of sediments, extraneous debris or vegetation growth, blocking flow. 

iii) Safety devices and signs shall be placed as per MoRTH Specifications for Road and Bridge 
Works (5th Revision) Clause No. 112. 

iv) The excavated material shall be disposed off as directed by Engineer-in-charge with all leads 
and lifts. 

v) The drain slopes and sides shall be dressed up to original flow line and cross section. 

3.2 Maintenance standards for “carrying out cleaning, removing of dust/silt/thrash from 
carriageway. 

i) However, width of carriageway to be kept clean as per BOQ provision is up to ROW, it 
includes; 

a) Total width of carriageway (LHS + RHS) including median width. 

b) Width of service roads (LHS + RHS) wherever service roads are in existence. 

c) Width of all structures such as flyovers, major bridges, minor bridges, culverts, 
subways, etc. 

ii) For cleaning of carriageway, the Contractor shall deploy mechanical broomer with tractor. 
Contractor shall maintain log book of this mechanical broomer and submit the Xerox of this 
along with statement of work done. 

 
3.3 Maintenance standards for “Removal of rank vegetation/weeds from shoulders and 
embankment slopes. 

i) The contractor shall keep the shoulders, embankment slopes upto right of way (RoW) on 
both sides complete in all respects. 

ii) The work shall include breaking of clods, rough dressing and disposal of waste and 
vegetation outside RoW as per directions of the Engineer. 

iii) The contractor shall maintain separate signed muster rolls of deployed labours & supervisors 
and log books of tractors. The muster rolls and log books shall be made available for 
inspection. Xerox copy of log books and muster rolls shall be submitted along with 
statement of work done by the contractor. 

iv) If a contractor fails to keep the specified area without weeds, unwanted vegetation, debris 
(as per provision of BOQ), a penalty of Rs. 500/km/incidence shall be imposed. The 
Engineer’s decision in this context is binding on the Contractor. 



3.4 Maintenance standards for routine maintenance of road signs and delineators 

i) The work shall consist of washing of signs, delineators, removal of posters etc. and repair to 
supporting structures with repainting. 

ii) The road signs and delineators should be thoroughly washed using a detergent solution 
followed by a lean rinse and whole face of the sign shall be dried. 

iii) Defects in supporting structures like bullet holes, surface marks or bent posts shall be 
repaired with appropriate tools. 

iv) Damaged area shall be cleaned and loose/flaking paint shall be removed. Bullet holes shall 
be filled with filler and supporting structures shall be painted with first quality enamel paint 
in two or more coats. 



PART-II 
SPECIFICATIONS FOR ROAD MAINTENANCE WORKS 

1. General 

1.1 All materials, works and construction operations shall conform to the requirements laid down in the 
“Specifications for Road and Bridge Works” (5th Revision), Ministry of Road Transport and Highways, 
Published by Indian Roads Congress (IRC), New Delhi; IRC:82 “Code of Practice for Maintenance of 
Bituminous Surfaces on Highways” and IRC:SP:83 Guidelines for Maintenance, Repairs and 
Rehabilitation of Cement Concrete Pavements” wherever applicable. Where the Specification for a work 
is not given, sound engineering practice shall be adopted to the satisfaction of the Engineer. 

“Specifications for Road and Bridge Works, Ministry of Road Transport and Highways” (5th Revision) is 
hereinafter referred to as MoRTH Specifications. 

 
2 Arrangement for Traffic during Construction 

2.1 The Contractor shall take all necessary measures and make arrangements for the safety during 
construction in accordance with the requirements of Clause 112 of MoRTH Specifications. He shall 
provide, erect and maintain all such barricades, signs, markings, flags, lights as required or directed by 
the Engineer for safety of traffic passing through the section under repairs/improvement. 

2.2 All maintenance works on the road shall be carried out in a manner which would cause least 
interference to the traffic. In stretches where resurfacing or riding quality improvement works are to be 
taken up, the Contractor during execution of work shall provide and maintain proper passage for traffic. 
Where it is not possible or safe to allow traffic on part width of the carriageway, a temporary diversion 
of proper Specifications shall be constructed by the Contractor at his cost. The Contractor shall take 
prior approval of the Engineer regarding traffic arrangements during construction. 

2.3 All arrangements for traffic during construction shall be considered as incidental to the work and 
shall be Contractor’s responsibility. The Engineer shall determine the penalty to be imposed on the 
Contractor for deficiency in compliance to the requirement. 

 
3 Quality Control 

3.1 Quality control on materials and workmanship is the primary responsibility of the Contractor. 
Quality control shall be exercised in accordance with the Quality Plan approved by the Engineer. The 
Engineer may, during and after construction test the quality of materials and work in order to verify 
conformance with the prescribed Specifications. 

3.2 An attempt shall be made to attend to defects like potholes, undulations, rutting, bleeding, linear and 
alligator cracks and eroded edges etc. at an initial stage itself. Thermal bonded patches of regular 
rectangular shapes without bump or sump shall preferably be adopted. 



4 Specifications for Routine Maintenance 

Before any work is started, signs, barriers, etc. shall be placed and necessary arrangements made for 
ensuring safety of traffic and workers in the work zone, as described in Clause 2 of this Section 

Preparation of the surface prior to application of any treatment, shall be carried out in accordance with 
the relevant Clauses of MoRTH Specifications. 

After completion of the work, the site shall be left cleaned and tidy. No stockpiles of material shall be 
left on the road. 

 
5 Repair and Maintenance works related to Rigid Pavements 

All repair and maintenance works related to Rigid Pavements shall be carried out following IRC:SP:83 
(Guidelines for Maintenance, Repairs & Rehabilitation of Cement Concrete Pavements). 
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SECTION-9 
FINANCIAL BID FORM AND BILL OF QUANTITIES 

FINANCIAL BID FORM 
To 

(Authorized Representative of Employer)  

DESCRIPTION OF WORKS: BID FOR (Name of work) 

Reference letter No. ………………… 

Dear Sir, 

Having examined the site of works and Bid Documents, comprising Instructions to Bidders, 
Scope of Works, Conditions of Contract, Technical Specifications, Bill of 
Quantities and schedules for the execution of the above named works, we, the 
undersigned offer to execute and complete such works and remedy any defects 
therein in conformity with the said bid documents at tender premium as quoted in 
the Financial Bid. 

2. We undertake, if our Bid is accepted, to commence the work within fifteen 
(15) days of receipt of the order to commence, and to complete and deliver the 
sections and whole of the works comprised in the contract within the period stated 
in the bid hereto. 

3. If our Bid is accepted, we will furnish Performance Security (ies) in the form of a 
Bank Guarantee to be jointly and severally bound on us, in accordance with the 
Conditions of Contract. 

4. We agree to abide by this Bid for a period of one hundred and twenty (120) days 
from the last date fixed for Bid Submission and it shall remain binding upon us and 
may be accepted at any time before the expiry of that period. 

5. We confirm our agreement to treat the Bid document and other records connected 
with the works as secret and confidential documents and shall not communicate 
information contained therein to any person other than the person authorized by 
the Employer or use such information in any manner prejudicial to the safety and 
integrity of the works. 

6. Unless and until an agreement is prepared and executed, this Bid, together with 
your written acceptance thereof, shall constitute a binding contract between us, but 
without prejudice to your right to withdraw such acceptance without assigning any 
reasons thereof. 

7. We understand that you are not bound to accept the lowest or any bid you may 
receive. 



Dated this  day of  20----- 
Signature  in the capacity of  duly authorized** 

To Sign Bid for and on behalf of 
 

(in block capital letters) 
Address:   
Signature of Witness      
Name of witness     
Address of witness    



DESCRIPTION OF WORKS: 
FINANCIAL BID 

 

 
S. No. 

 
Description 

 
Amount 

 
1 

 
Grand Total of BOQ 

 
Rs.  ---------- (In words) 

  
I/We agree to execute the above works on the tender 
premium ----------% above/below the Grand Total of 
the project cost as given above. 

(In words)  ---------------- percent 
Above/Below 



BILL OF QUANTITIES 

 
1. Preamble 

i) The Bill of Quantities (BOQ) shall be read in conjunction with the Instructions to 
Bidders, Conditions of Contract, Road Maintenance Standards and Specifications 
for Road Maintenance Works. 

ii) The quantities given in the Bill of Quantities are estimated quantities. The basis of 
payment will be actual quantities of items of work carried out and valued at the 
rates tendered in the BOQ along with accepted/awarded tender premium. The 
accepted/ awarded tender premium above/below the grand total of the project cost 
shall be applicable for individual items of work to determine payable amount to 
Contractor for work done subject to other contractual provisions. Any variation 
shall be dealt with as per contract provisions. 

iii) The rates and prices tendered in the BOQ shall include all equipment, tools, spares, 
labour, supervision, overheads, consumables, materials, erection, maintenance, 
testing of input material delivered, profit, taxes (excluding GST) and duties 
together with general risks, liabilities and obligations set out and implied in the 
contract and other incidentals to comply with the requirements of Standards and 
Specifications. 

iv) Payment for performance based activities like maintenance of median and existing 
plants (Item no. 2.1), treatment and repair of pot holes/ruts (Item no. 3.1) and 
providing route patrol and surveillance, automobile assistance, tow away cranes 
and ambulance services (Item no. 3.2) shall be indexed on performance scale of 
100 marks as given in Table below: 

BOQ 
Item no. 

Brief Description Weightage for 
performance rating 

Remarks 

2.1 Maintenance of median and 
existing plants: 

i.  Watering of plants 
including dressing of 
medians 

50%  

ii. Application of FYM or 
sludge 

10% 

iii. Application of 
insecticides/pesticides/ 
fungicide 

5% 

iv. Training and pruning of 
shrubs/plants 

20% 

v. Replacement of dead/ damage 
plants 

15% 



3.1 Providing treatment and repair to 
pot holes/ruts 

To be assessed km wise 
during bi-monthly 
inspection as per road 
Maintenance Standards 
indicated in Clause 2.1 

Performance measurement to be 
assessed based on road 
maintained as per standards as a 
proportion of total project length 

3.2 Providing road patrols and 
surveillance, automobile 
assistance, tow away cranes and 
ambulance service 

Each vehicle shall be 
assessed as under: 

i. vehicle fitness 
and 

All the vehicles provided in the 
contract shall be fitted with VTS 

  availability of  
  required equipment – 

25% 
 

  ii. GPS based log 
record of vehicle 
movement – 25% 

 

  iii. availability  of 
trained personal 
manning the 
vehicle – 20% 

 

  iv. Average response 
time of ambulance 
and cranes 
as compared to 
stipulated 
Standards -30% 

 

v) Performance assessment for performance based items of work, shall be done 
through inspection by the Engineer at least two times during the month and overall 
rating can be done on the basis of average of assessments made during the 
inspection. 

vi) The Contractor shall submit at least once in two months video recording of 
condition of the Project Highway with special emphasis on performance based 
items. 

vii) For performance based items of work, the Contractor shall be entitled for receiving 
payment proportionate to the average percentage performance assessed for 
achievement between 80% to 100%. 

viii) The Contractor shall not be entitled for payment of performance based items of 
work if the average performance is rated less than 80%. 

ix) A rate or price shall be entered as a single rate as Tender Premium % above/below 
on the rate/amount in the BOQ. 



NOTE FOR EMPLOYER: 

i) The items of work given in the BOQ are indicative. Employer may include new 
items or delete items depending on the requirements of the work. 

ii) The performance based items given in the BOQ are indicative and may be changed 
as per requirements. 

iii) The rates of items as per applicable Schedule of Rates are required to be worked 
out and included in the BOQ and accordingly amount is to be calculated and 
included in the BOQ/Summary. 

iv) Road maintenance standards given in Part-I for some items of work are indicative. 
These may be amended/supplemented as per specific requirement of work. 



BILL OF QUANTITIES 

SUMMARY 

SR. NO. DESCRIPTION AMOUNT (Rs.) 

1 Site Clearance 170100.00

2 Earthwork 443722.50 

3 Sub-base, Base Course 25886460.00 

4 Bases and Surface Courses (Bituminous) 71269344.00 

5 Traffic signs, Markings and other road Appurtenances 2093546.00 

 TOTAL 99863172.5 



Sl. 
No. 

SOR 
Item  
No. 

Description Unit  
Total  

Quantity 

MP PWD 
SOR 2025 
Rate (Rs.) 

Amount 
(Rs.) 

1 2 3 4 5 6 7 
  SITE CLEARANCE         

1 
  3.12 
Page 

No. 10 : 

Scarifying existing bituminous surface to a 
depth of 50 mm by mechanical means: 
Scarifying the existing bituminous road 
surface to a depth of 50 mm and disposal of 
scarified material within all lifts and lead up 
to 1000 meters 

Sqm 17010.00 10.00 170100.00 

          Total  170100.00 
  EARTHWORK         

2 

Item 
No. 3.9 
Page 
No. 9 

Removal of unserviceable soil including 
excavation, loading and disposal up to 1000 
meters lead but excluding replacement by 
suitable soil which shall be paid separately 
as per clause 305. 

Cum. 1202.50 71.00 85377.50 

3 

Item 
No. 3.13 

Page 
No. 10 

Construction of embankment with approved 
material having CBR>7 obtained from 
borrow pits with all lifts and leads, 
transporting to site, spreading, grading to 
required slope and compacting to meet 
requirement of table 300-1, 300-2 and as per 
relevant clauses of section-300.. 

Cum. 1202.50 298.00 358345.00 

          Total  443722.50 
  Sub-base, Base Course         

  
 4.1(A) 
Page 

No. 13 

Granular Sub-base 
Granular Sub-base with Close Graded 
Material (Table: - 400-1)  Plant Mix 
Method (Construction of granular sub-base 
by providing close graded Material, mixing 
in a mechanical mix plant at OMC, carriage 
of mixed Material to work site, spreading in 
uniform layers with motor grader on 
prepared surface and compacting with 
vibratory power roller to achieve the desired 
density, complete as per clause 401) 

Cum. 1694.25 1114.00 1887394.50 

4 
4.3 A  
(P-13) 

Wet Mix Macadam 
Providing, laying, spreading and 
compacting graded stoneaggregate to wet 
mix macadam specification including 
premixing the Material with water at OMC 
in mechanical mix plant carriage of mixed 
Material by tipper to site, laying in uniform 
layers with paver in sub- base / base course 
on well prepared surface and compacting 
with vibratory roller to achieve the desired 
density in accordance to Table No. 400-12, 
400-13 and as per clause of section 406 of 
specifications. By Sensor Paver 

Cum. 14529.37 1451.00 21082123.12 



Sl. 
No. 

SOR 
Item  
No. 

Description Unit  
Total  

Quantity 

MP PWD 
SOR 2025 
Rate (Rs.) 

Amount 
(Rs.) 

5 

 Item 
No. 

4.16 A 
Page 

No. 15 

Construction of Shoulders with approved 
material/selected soil i/c excavation all lifts 
& leads i/c grading to required slope & 
camber of 4% and compacting on OMC 
using vibratory roller of 80 to 100 kN static 
weight. Field compaction shall be done in 
corresponding layers of carriage way 
thickness and meet the requirements of 
MDD to achieve compaction (98% -100%) 
as per relevant clause of 408. 

Cum. 7329.00 398.00 2916942.00 

          Total  25886460 
  BASES AND SURFACE COURSES (BITUMINOUS) 

6 
5.1 (i) 
(P-18) 

Prime coat 
Providing and applying primer coat with 
catonic bitumen emulsion on prepared 
surface of granular Base including cleaning 
of road surface and spraying primer at the 
rate of 0.70 to 1.00 kg/sqm using 
mechanical means as per clause 502 of 
specifications. 

Sqm 58267.50 44.00 2563770.00 

7 
5.3  

(P-18) 

Providing and applying tack coat with 
cationic bitumen emulsion using emulsion 
pressure distributor on the prepared 
bituminous/granular surface cleaned with 
mechanical broom and as per relevant 
clauses of section-503 of specifications. 
@ 0.25 kg per sqm (normal bituminous 
surfaces) 

Sqm       

  (i) 
.@ 0.25 kg per sqm (normal bituminous 
surfaces) 

sqm 102097.50 14.00 1429365.00 

  (ii) 
.@ @0.30 kg per sqm (dry & hungry 
bituminous surfaces/granular surfaces 
treated with primer) 

sqm 71595.00 15.00 1073925.00 

8 
5.6 (b) 

(i) 
(P-19) 

Dense Graded Bituminous Macadam 
 Item No. 5.6 b(i) Page No. 19 : Dense 
Graded Bituminous Macadam : Providing 
and laying dense bituminous macadam 
using crushed aggregates of specified 
grading, premixed with bituminous binder 
@ 4.0 to 4.5% by weight of total mix of mix 
and filler,transporting the hot mix to work 
site, laying with a Electronic Sensor paver 
finisher with sensor control to the required 
grade, level and alignment, rolling with 
smooth wheeled, vibratory and tandem 
rollers to achieve the desired compaction as 
per clause 505 of specification complete in 
all respects b) Using Drum Mix Plant of 

Cum. 4110.90 7085.00 29125726.50 



Sl. 
No. 

SOR 
Item  
No. 

Description Unit  
Total  

Quantity 

MP PWD 
SOR 2025 
Rate (Rs.) 

Amount 
(Rs.) 

appropriate capacity.    (i) for Grading I 
(37.5 mm nominal size) Bitumen Content 
minimum 4%with bitumen 60/70 (VG 30)     

9 
5.7 

(b)(i)  
(P-20) 

Bituminous Concrete 
Providing and laying bituminous concrete 
using crushed  aggregates of specified 
grading, premixed with bituminous binder 
@ 5.4 to 5.6 % by weight of total mix of 
mix and filler, transporting the hot mix to 
work site, laying with an Electronic Sensor 
paver finisher with sensor control to the 
required grade, level and alignment, rolling 
with smooth wheeled, vibratory tandem and 
pneumatic tyre rollers to achieve the desired 
compaction as per clause 507 of 
specification. b) Using Drum Mix Plant of 
appropriate capacity.   (i) for Grading-I (50-
65 mm thickness) Bitumen Content 
minimum 5.2% with 60/70 bitumen (VG-
30) 

Cum. 4039.10 8987.00 36299391.70 

10 
10.2  

(P-73) 

Repair to pot holes and removal of loose 
material, trimming of sides, cleaning of 
surface by providing Primer coat, tack coat, 
20 mm thick pre-mix carpet material having 
binder content @ 14.6 kg per sqm and seal 
coat type B having bitumen content @ 6.8 
kg per 10 sqm as per technical specification 
and compacting with three wheeled 80 100 
kN Static Roller. 

Sqm 2607.94 298.00 777165.43 

          Total  71269344 
  TRAFFIC SIGNS, MARKINGS AND OTHER ROAD APPURTENANCES 

11 8.10 ( 
P-46) 

TRAFFIC SIGNS, MARKINGS 
AND OTHER ROAD 
APPURTENANCES  
Traffic Signs -Retro- reflectorised Traffic signs 
Providing and fixing of retroreflectorised 
cautionary, mandatory and informatory sign 
board as per IRC 67-2012 made of high 
intensity Micro-Prismatic Grade Sheeting (Type 
IV) vide IRC: 67:2012 clause 6.7.3.2 and clause 
801.3.3 of MoRT&H fixed over Aluminum 
composite material sheet with thermoplastic 
core of Low density polyethylene (LDPE) 
between two thick skins/sheets of aluminum 
with overall thickness of 4mm and aluminum 
skin of thickness 0.3 on both side, the ACM 
shall conform to Table 6.1 of IRC:67:2012 and 
Table 800-1 of MoRT&H specification and High 

        



Sl. 
No. 

SOR 
Item  
No. 

Description Unit  
Total  

Quantity 

MP PWD 
SOR 2025 
Rate (Rs.) 

Amount 
(Rs.) 

Intensity Micro Prismatic Grade Sheeting shall 
conform to Table 6.6 of IRC:67:2012 and Table 
800-3 of MoRT&H specification of in the clause 
IRC 6.8 of the IRC 67-2012 and clause 801.3.7 of 
MoRT&H message legend numerical letter etc. 
and borders shall be screen printed on high 
intensity micro prismatic sheeting shall 
conform to clause 801.3.7 with digital printing 
ink or of cutout from transparent durable 
overlay or cutout from the same type of 
reflecting sheeting for cautionary/ mandatory/ 
signs, supported on MS sign post of size 80 x80 
x 3mm Square pipe  of 3 meter over all length 
and fix to ground by means of properly 
designed foundation of dimension 
450x450x600mm with M20 grade concrete. 
The ACM sheet shall be fixed to the post with 
four minimum four number breakaway bolts. & 
supported with a back support frame of 
25x50x1.25mm tubular frame with the help of 
suitable sizes pop rivettes of 6mm or by the 
help of G I / Nickle Chome plated nut & bolts to 
be hammered after tightening. 7 years 
warranty for Retro Reflection Sheeting to be 
provided from the original sheeting 
manufacture brand like 3M/Avery Dennison/ 
Orafol make as per clause 6.9 of IRC: 67:2012 & 
a certified copy for three years for outdoor 
exposure report from an independent test lab 
as per clause 6.7 of IRC: 67:2012 for the 
product offered shall be submitted by the 
contractor.  

  (i) 90 Cm Equilateral tringle Cautionary signs                              Each   7680.00 0.00 
  (ii) 60 Cm Equilateral tringle Cautionary signs               Each   6650.00 0.00 
  (iii) 60 Cm Circular mandatory signs Each   7050.00 0.00 
  (iv) 80 cm x60 cm  rectangular informatory signs Each   7700.00 0.00 
  (v) 60 cm x45 cm  rectangular informatory signs Each 87.00 7400.00 643800.00 
  (vi) 60 cm x60 cm  Square informatory signs Each   6400.00 0.00 
  (vii) 90 cm high octagon stop sign Each   8600.00 0.00 

12 
8.38  

(P-56) 

Road Marking with Hot Applied Thermoplastic 
Compound with Reflectorizing Glass Beeds on 
Bituminous surface. Providing and applying 
(Cleaning of Bituminous surface) thermoplastic 
compound having composition of binder (Regin) 
minimum 18 %, titanium dioxide minimum 10 % 
and intermixed glass beed, minimum 30% of 
brand like Asian, Burger or equivalent make of 
2.5 mm thick including drop downreflectorizing, 
glass beeds @ 250 gms per sqm area thickness 
of  2.5 mm is exclusive of surface applied glass 
beeds as perIRC:35.The finished surface to be 

Sqm 3090.50 440.00 1359820.00 



Sl. 
No. 

SOR 
Item  
No. 

Description Unit  
Total  

Quantity 

MP PWD 
SOR 2025 
Rate (Rs.) 

Amount 
(Rs.) 

level, uniform and free fromstreaks and holes, 
all complete as per clause 803 of specifications.  

13 
8.19 

(p-51) 

Reinforced Cement Concrete Crash Barrier 
Providing of an Reinforced cement concrete 
crash barrier at the edges of the road, 
approaches to bridge structures, constructed 
with M-40 grade concrete with HYSD 
reinforcement conforming to IRC:21 and dowel 
bars 25 mm dia, 450 mm long at expansion 
joints filled with pre-moulded asphalt filler board, 
keyed to the structure on which it is built and 
installed as per design given in the enclosure to 
MoRT&H circular No. RW/NH - 33022/1/94-DO 
III dated 24 June 1994 as per dimensions in the 
approved drawing and at locations directed by 
the Engineer, all as specified. 
(i) M 40 grade concrete 

Metre 27.30 3294.00 89926.20 

          Total  2093546 
        Grand Total Cost  99863172 

 
 
Note: In case of any error of Clause of MoRTH Specifications, the appropriate correct clause of the MoRTH Specifications shall 
prevail, as per the decision of Engineer-in-Charge/Employer. 


